

Attachment F

Fee Proposal Form

New Hollister Courthouse

Superior Court of California

County of San Benito



THE ADMINISTRATIVE OFFICE OF THE COURTS FEE PROPOSAL FORM FOR CONSTRUCTION MANGER AT RISK

New Hollister Courthouse RFQ number: OCCM-FY2008-14 Project Number: _____

To the Administrative Office of the Courts (AOC):

The undersigned proposer hereby offers, in the amounts stated below, to furnish all services for both the Preconstruction Phase and Construction Phase and to furnish all labor, materials, tools, equipment, apparatus, facilities, transportation, and permits for the construction of Project Number 91.36.001, New San Bernardino Courthouse, in accordance with all the provisions of the solicitation including appendices, and to the satisfaction of the AOC.

The proposer also h	ereby agrees to enter into contract for this project if the AOC accepts this proposal
The Construction B	udget (see Attachment A, part .2.J) for this project is approximately
\$30,064,000	The Direct Cost of Work is approximately \$ 26,787,000

and does not include the Construction Manager change order contingency and FFE.

Proposer shall complete the information in the following table.

Services:	Pricing Basis	Price Submitted
Preconstruction Phase: Services provided during the Preliminary Plan Phase as specified in the S.O.W. (Note: Shall cover all Costs* as specified below)	FIXED PRICE>	Fixed price to complete this phase. \$
Preconstruction Phase: Services provided during the Working Drawing Phase as specified in the S.O.W. (Note: Shall cover all Costs* as specified below)	FIXED PRICE>	Fixed price to complete this phase.
Construction Phase Services as Specified in the S.O.W. (Note: does not include the cost of performing the construction and direct costs, but shall cover all Costs** associated with providing said Services and all else as specified below) (Note: Will be adjusted per the final total of direct costs as agreed per the contractual process outlined)	Price expressed as a percent of the Direct Cost of Work.	Price in dollars (Direct Cost of Work times percent at left)
Total Price for Services (sum of 3 dollar figures above)		\$

Note: The Preliminary Plans Phase consists of Schematic Design and Design Development. The Contractor will begin work at Design Development. Proposer shall include any services from the Design Development point forward in the Preliminary Plans Phase of their Proposal and the Fee Proposal.

The above amounts are to be stated in figures only and are the total amounts proposed for the entire contract work. Any alteration, erasure, or change must be clearly indicated and initialed by the proposer. In the event of any error in the Fee Proposal, the individual fee percentages will prevail. The proposer agrees that the above fees will be held until award of the construction phase in accordance with the proposed schedule in Article 3. The AOC reserves the right to reject any and all proposals or to waive any irregularities.

06/12/09 Page 2 of 3

- * Costs shall be inclusive of all of Proposer's profit and all costs expended in pursuit of performing the Services applicable to the Phase, including but not limited to any materials, payroll, overhead and administrative costs, travel and living expenses, licenses, insurance, incidentals, and any other fees or expenses expended or incurred when necessary for the performance of the Services specified in the SOW applicable to that Phase.
- ** Costs shall be inclusive of all Proposer's profit, all price risk assumed in guaranteeing the GMAX price, and all costs expended in pursuit of performing the Construction Phase Services for the Project as specified in the Statement of Work and in the final approved Construction Documents, including but not limited to any materials, payroll, overhead and administrative costs, travel and living expenses, licenses, bonds, insurance, incidentals, and any other fees or expenses expended or incurred when necessary for the performance of the Services and completion of the Project, and any other ancillary costs necessary to provide services for the turnover of the Project to the AOC in a condition fit for its intended use, all to be provided within the planned duration for the construction as specified in this RFQ/P.

A Construction Manager's change order contingency of 3% of construction cost will be provided for the CM's use, and is not to be included in the Fee proposal. The use of this contingency shall cover conflicts and ambiguities in the contract documents, and any issues arising from a lack of coordination among and within the subcontractors' bid packages, and for any construction phase change orders arising from subcontractors' performance, as determined by the AOC. The CM shall return any unused portion of this contingency and any other project savings to the AOC as part of the final Pay Application. Costs incurred due to conflicts and ambiguities in the contract documents, and any issues arising from a lack of coordination among and within the subcontractors' bid packages, and for any construction phase change orders arising from subcontractors' performance, in excess of the CM's 3% contingency shall be borne by the CM.

The following are conditions of this solicitation and Fee Proposal and will be included in Document 00800, Supplementary Conditions of the Contract for Construction.

• The AOC estimated construction duration is 728 calendar days. The liquidated damages for the CM's failure to complete construction, including occupancy of the entire Project within this construction duration, is \$1,500 per calendar day.

ACKNOWLEDGE EACH ADDENDUM RECEIVED	

The AOC requires the successful proposer to achieve a minimum goal of 3% DVBE participation in contracting construction projects as established in the General Conditions of the Contract for Construction, or to provide acceptable evidence of good faith efforts to do so.

The proposed fees must be submitted on this Fee Proposal Form, completely filled out and in a sealed envelope, and delivered to the location listed in the solicitation document, or it will be disregarded.

No bidder's security is required for this project. However, when awarded the construction phase portion of the project, 100% performance and payment bonds will be required (see General Conditions of the Contract for Construction).

End of Fee Proposal

06/12/09 Page 3 of 3