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RFQ Title: Construction Plan Review and Inspection Services
RFQ Number: JBCP-2016-06-CP

1.0 BACKGROUND INFORMATION

The judicial branch of California is part of California state government, independent from the
executive and legislative branches, and includes the Superior and Appellate Courts of California,
including the Supreme Court. A part of the judicial branch is the Judicial Council, chaired by the
Chief Justice of California and providing staff support to all Appellate and Superior Courts,
including responsibility for the planning, design, construction, real estate and asset management
of facilities for the court system of California.

The Judicial Council Capital Program office is charged with the review of construction projects
under its jurisdiction for Title 24 compliance. The scope of review depends on the scope of the
project. The Capital Program’s plan review and construction oversight focuses on new
construction and facility modification projects for California trial and appellate court facilities.
The Judicial Branch Capital Program Management Manual imposes important requirements on
the design and construction of court facilities:

e Drawings and specifications must be verified by a Judicial Council contracted Consultant
for compliance with applicable building codes.

e The Judicial Council must contract with either a firm that employs, or directly with an
inspector certified by one of the following: California Division of the State Architect
(DSA), Office of Statewide Health Planning and Development (OSHPD), International
Code Council (ICC), or American Construction Inspectors Association (ACIA) to inspect
construction.

e At the conclusion of construction, the construction inspector shall file a verified report
with the Judicial Council indicating the work was performed in compliance with the
approved plans and specifications.

Pursuant to the Trial Court Facilities Act of 2002 (SB 1732), ownership of and responsibility for
superior court facilities in California has shifted from individual counties to the state. The term
of the contract(s) awarded as a result of this RFQ is anticipated to be three years plus the
possibility of four annual renewals. Over the term of the contract(s), up to seventeen courthouse
construction projects, with a value of approximately $1.5 billion, will require construction plan
review and inspection services. In addition, plan review and construction inspection services
may be required for up to 200 minor capital court facility modification projects per year with
individual project values from $5,000 to $5 million.

20 DESCRIPTION OF SERVICES AND DELIVERABLES

The Judicial Council seeks statements of qualifications from interested firms, and/or persons
with experience and technical qualifications related to construction project plan review and
inspection services (Consultant) required in various phases of the repair or construction of court
buildings. It is anticipated that contracts will be issued to at least six firms.
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RFQ Title: Construction Plan Review and Inspection Services
RFQ Number: JBCP-2016-06-CP

2.1  Consultant will be required to review architectural and/or engineering documents,
construction schedules and work scopes, and inspect and document existing conditions,
post damage and destruction conditions, and building materials and assemblies according
to applicable building codes, regulations, standards, and architect’s plans and
specifications.

2.2 Consultant will be required to perform plan review, project inspections, or project
and special inspections for new or on-going Capital Projects or Facility Modification
Projects, or on-call plan review, project inspection, or special inspection services for
Facility Modification Projects. Firms may submit qualifications to perform one, two, or
all three of the services listed below:

2.2.1 Plan Review
2.2.2 Project Inspection
2.2.3 Special Inspection and Materials Testing

2.3 The number of projects and specific scope of work for each project is unknown at
this time, and there is no guarantee by the Judicial Council that the firm will, if awarded a
contract, be requested to provide services for any projects.

2.4  Firms will be evaluated and selected to provide services throughout the State with
the following geographic considerations.

2.4.1 Plan Review: statewide capability

2.4.2 Project Inspection and Special Inspection and Materials Testing: statewide
capability preferred, but qualified Consultants will be considered to
provide services in one, two or all three of the geographic regions
designated by the Judicial Council Facilities Management Unit (FMU) as
listed below:

2.4.2.1 Southern region;
2.4.2.2 Bay area and northern coastal region;
2.4.2.3 Northern Central Region

2.5 In responding to this RFQ, the following are the definitions of the services
requested:

2.5.1 Capital Project means those courthouse construction projects for which
management is delegated to the Judicial Council Capital Program office.
These projects are generally new construction or significant courthouse
renovation projects with construction values from $5 million to $500
million.

2.5.2 Facility Modification Project means those courthouse construction
projects for which management is delegated to the Real Estate and Facility
Management office. These projects are modifications and repairs to
existing court facilities with construction values from $5,000 to $5
million.
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RFQ Title: Construction Plan Review and Inspection Services
RFQ Number: JBCP-2016-06-CP

2.5.3 Plan Review means the review of construction plans, drawings,
specifications and contractor submittals to ensure they are complete,
accurate, and in compliance with construction standards, regulatory
requirements, and Judicial Council standards.

Project Inspection means the observation of construction for general
conformance with approved design drawings and specifications and in
response to inspection requests submitted by the construction contractor.

2.5.4  Special Inspection means the monitoring of the materials and
workmanship critical to the integrity of the building structure. It is a
review of the work of the construction contractor to ensure that the
approved plans and specifications are being followed and that the relevant
codes and referenced standards are being observed. The Special Inspection
process is in addition to the inspections conducted by the Project Inspector
and structural observation by the design professional(s). Special
inspections and tests are required to be performed by qualified,
independent agents with special expertise as approved by the Judicial
Council.

3.0 SCOPE OF SERVICES AND DELIVERABLES

The scope of work for Subject Project (Attachments 1 & 2) may include one or multiple
components as set forth in sections 3.1 through 3.4 below. Any one of the components or
combination thereof may be changed, including terminated, in the same manner as the project, as
indicated herein, without changing in any way the remaining component(s). The provisions of
this Agreement shall apply to each component without regard to the status of the remaining
component(s). Consultant shall invoice for each component separately and the Judicial Council
shall compensate Consultant for each component separately on a proportionate basis based on
the level and scope of work completed for each component. The number of projects and specific
scope of work for each project is unknown at this time, and there is no guarantee by the Judicial
Council that the firm will, if awarded a contract, be requested to provide services for any
projects.

3.1  Subject Projects. The scope of services required by this RFQ includes providing
plan review and construction inspection services to some or all of the following
projects:

3.1.1 Capital Projects (Attachment 1): These are projects involve new
construction or significant renovation of existing court buildings. The
projects are delivered pursuant to the requirements of the Judicial Branch
Program Management Manual
(http://www.courts.ca.gov/documents/Judicial_Branch_Capital Program
Management_Manual.pdf)

3.1.2 Facility Modification Projects (Attachment 2) authorized by the Trial
Court Facilities Modification Advisory Committee
(http://www.courts.ca.gov/tcfmac.htm).
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RFQ Title:

3.2

3.3

Construction Plan Review and Inspection Services
RFQ Number: JBCP-2016-06-CP

Perform architectural plan and specification review during various stages of
Capital and Facility Modification Projects. Plan reviews will be conducted to
ensure conformance with approved plans, and compliance with building, fire,
plumbing, electrical, mechanical, energy, accessibility, and correctional code
requirements in effect for the State of California owned buildings.

Project Inspection Services to include, but not be limited to the following:
projects:

3.3.1
3.3.2
3.3.3

3.34

3.3.5

3.3.6

3.3.7

3.3.8
3.3.9
3.3.10

3.3.11

3.3.12

3.3.13

Attend pre-construction meetings.
Review shop drawings and submittals from contractor.

Prepare an inspection matrix for each inspection required pursuant to State
and local building codes, architect's plans and specifications, and
requirements of the Judicial Council.

Provide field inspections of work in progress to ensure compliance with
State and local building codes, architect's plans and specifications, and the
requirements of the Judicial Council pursuant to Attachment 3,
Construction Inspector Duties and Performance.

Develop and maintain a photographic record of work in progress
throughout the construction phase of a project.

Provide, or cause to be provided through an approved Subconsultant,
materials testing by a California Department of General Services approved
materials testing laboratory.

If material testing and special inspections services are provided, at the
direction of the Judicial Council, by other than Consultant, coordinate
materials testing and special inspection work as required.

Coordinate materials testing and special inspection work as required.
Coordinate inspections with utility companies as necessary.

Report instances of apparent non-compliance with State and local building
codes, architect’s plans and specifications, and the requirements of the
Judicial Council to the construction contractor, the architect, and the
Judicial Councill.

Report instances of unsafe work by employees of construction contractor,
its Subconsultants, or their Sub-subconsultants, Judicial Council, court, or
county to the Judicial Council Quality Compliance unit for resolution.

Verify the work indicated by the construction contractor as being complete
in its monthly progress payment requests.

Prepare and distribute written daily inspection reports via e-mail and/or
hardcopy with the following minimum information:

3.3.13.1 The number of individuals and the contractors, by trade, working
on the project

3.3.13.2 Number of inspections requested, inspections completed, and
whether the inspections completed passed or failed
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RFQ Title:
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4.0

3.4

Construction Plan Review and Inspection Services

3.3.13.3 If any inspection resulted in a notice of non-compliance a copy
of the notice

3.3.13.4 Any other violations or concerns observed.

Special Inspection Services to include, at the direction of the Judicial Council, the
inspection and required testing of the following elements of construction:

3.4.1 Soils (grading, excavation, and filling)

3.4.2 Foundations (piles and piers)

3.4.3 Asphalt concrete (hot mix asphalt and rubberized hot mix asphalt)
3.4.4 Reinforcing steel

3.4.5 Concrete batch plant

3.4.6 Concrete

3.4.7 Shotcrete

3.4.8 Pre-tensioned concrete

3.4.9 Post-tensioned concrete

3.4.10 Masonry

3.4.11 Structural steel

3.4.12 High strength bolting

3.4.13 Nondestructive testing (NDT)

3.4.14 Fire-resistant materials (sprayed and mastic & intumescent)
3.4.15 Engineered wood products such as glu lam beams and 1" joists
3.4.16 Post installed anchors and dowels (installation and proof load testing)
3.4.17 Shear walls and floor systems used as high load diaphragms

MINIMUM QUALIFICATIONS

4.1

4.2

4.3

4.4

To be considered for an award, a firm submitting qualifications must demonstrate
its ability to meet or exceed the following minimum requirements. Failure to
demonstrate its ability to meet the minimum requirements, either through its own
resources or those of identified and qualified Subconsultants, will result in
disqualification of the statement of qualifications.

Through its Statement of Qualifications demonstrate the firm and its
Subconsultants to have successfully provided similar plan review and/or
inspection services for institutional building public works projects.

Provide a list and description of 10 construction projects in process or completed
in the past 5 years. Projects in progress and completed in the past 2 years will
receive a higher score than older projects.

Provide a list of employed or subcontracted individuals, and brief resumes, for the
classifications provided below, along with written evidence that all of the
individuals listed have expertise and the certifications for those codes associated
with the services for which they are listed, as well as a solid understanding and

Page 6 of 15



RFQ Title: Construction Plan Review and Inspection Services
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ability to interpret and apply those codes to actual construction projects.

441

442

443

444

445

4.4.6

Project Manager: Full time employee of the firm with the necessary skill
and authority to ensure the firm can and will fulfill its obligations to the
Judicial Council.

Plan Review:
4.4.2.1  Structural plans — California Structural Engineering license

4.4.2.2 Civil plans — California Professional Engineer license or ICC
Plans Examiner certificate

4.4.2.3 Mechanical plans — California Professional Engineer license or
ICC Plans Examiner certificate

4.4.2.4  Plumbing plans — California Professional Engineer license or
ICC Plans Examiner certificate

4.4.25 Electrical plans — California Professional Engineer license or
ICC Plans Examiner certificate

4.4.2.6 Low Voltage plans — Control Systems Engineer or Fire
Protection Engineer

4.4.2.7 Geologist: State license

Lead Project Inspector: Division of the State Architect (DSA) Certified
Class 1 Project Inspector, or Office of Statewide Health Planning and Development
(0sHPD) Class A Inspector of Record, or International Code Council (ICC)
certified commercial combination inspector, or American Construction
Inspectors Association (ACIA) registered construction inspector plus 10
years construction inspection experience, plus written evidence of
completion of an OSHA 30-hour Construction Industry Outreach Training
course within the past 3 year period. (If this course has not been completed
then a statement of intent indicating an understanding that no person can
be assigned to be a Lead Project Inspector without completion of the
OSHA 30-hour Construction Industry Outreach Training course).

Project Inspector: DSA Certified Class | Project Inspector, or OSHPD
Class A Inspector of Record, or ICC certified commercial combination
inspector, or ACIA registered construction inspector plus 5 years
construction inspection experience.

Special Inspector: International Code Council (ICC) or DSA certification
in the specific aspect of the work to be inspected, plus 5 years construction
inspection experience.

Records Technician: Demonstrated background and training in
construction related areas such as inspection, estimating, building codes,
building mechanical and electrical systems, as well as records
management technology, plus 5 years construction records management
experience.
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5.0

TIMELINE FOR THIS RFQ

Construction Plan Review and Inspection Services

The Judicial Council has developed the following list of key events related to this RFQ.
All dates are subject to change at the discretion of the Judicial Council.

EVENT

DATE

RFQ issued

July 12, 2016

Deadline for questions

July 18, 2016
at 3:00 p.m. (Pacific Time)

Questions and answers posted (estimate only)

July 21, 2016

Latest date and time qualifications may be
submitted

July 27, 2016
at 2:00 p.m. (Pacific Time)

Posting of Short-listed Consultants

August 3, 2016

Interviews of Short-listed Consultants
(estimate only)

August 9-10, 2016

Notice of Intent to Award (estimate only)

Week of August 27, 2016

Remainder of page intentionally left blank
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Construction Plan Review and Inspection Services

RFQ Number: JBCP-2016-06-CP

6.0

RFQ ATTACHMENTS

The following attachments are included as part of this RFQ:

ATTACHMENT

DESCRIPTION

Attachment 1:

Judicial Council Capital
Program Summary

List of planned major capital construction projects.

Attachment 2:

Judicial Council Facility
Modification Projects

Representative list of minor capital facility modification
projects.

Attachment 3:

Construction Inspector
Duties and Performance

Duty Statement

Attachment 4:

Administrative Rules
Governing RFQs (Non-1T
Services)

These rules govern this solicitation.

Attachment 5:

Master Agreement Terms
and Conditions

If selected, the person or entity submitting a proposal (the
“Proposer”) must sign a Judicial Council Standard Form
agreement containing these terms and conditions (the Master
Agreement “Terms and Conditions”™).

Attachment 6: Submitter’s
Acceptance of Terms and
Conditions

On this form, the Proposer must indicate acceptance of the
Master Agreement Terms and Conditions or identify exceptions
to the Master Agreement Terms and Conditions.

Attachment 7:
Payee Data Record

This form contains information the Judicial Council requires in
order to process payments and must be submitted with the
proposal.

Attachment 8: Complete this form only if the Proposer wishes to claim the
DVBE Declaration DVBE inventive associated with this solicitation.
Attachment 9: Complete this form only if the Proposer wishes to claim the
Bidders Declaration DVBE incentive associated with this solicitation.
Attachment 10: The Submitter must complete the General Certifications Form

General Certifications

and submit the completed form with its proposal.

Attachment 11:

Darfur Contracting Act
Certification

The Submitter must complete the Darfur Contracting Act
Certification and submit the completed certification with its
proposal.

Attachment 12:

Iran Contracting Act
Certification

The Submitter must complete the Iran Contracting Act
Certification and submit the completed certification with its
proposal.
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RFQ Title:
RFQ Number: JBCP-2016-06-CP

7.0

8.0

9.0

Construction Plan Review and Inspection Services

PRE-PROPOSAL CONFERENCE

The Judicial Council will not hold a pre-proposal conference.

SUBMISSIONS OF PROPOSALS

8.1

8.2

8.3

8.4

8.5

8.6

Email Indicating Interest. Firms who intend to respond to this RFQ are
requested to notify Judicial Council by sending an email to
CapitalProgramSolicitations@jud.ca.gov with the RFQ number and name in
the subject line. Please include the name, address, telephone number, fax
number, email address of the firm, and contact person.

Proposals should provide straightforward, concise information that satisfies
the requirements of the “Proposal Contents” section below. Expensive
bindings, color displays, and the like are not necessary or desired. Emphasis
should be placed on brevity, conformity to instructions, specified
requirements of this RFQ, and clarity of content.

Proposals must be delivered by the date and time listed on the coversheet of
this RFQ to:

Judicial Council of California

Attn: Nadine McFadden, RFQ# JBCP-2016-06-CP
455 Golden Gate Avenue, 6 Floor

San Francisco, CA 94102

Submittals should be sent by registered mail, certified mail, overnight courier, or
by hand delivery.

Late proposals will not be accepted. Any submittals received after the deadline will
be rejected without review.

Incomplete submittals may be rejected without review.

PROPOSAL CONTENTS
The following information must be included in the proposal:

9.1

9.2
9.3

Statement of Qualifications. Firm's Statement of qualifications should
clearly and accurately demonstrate specialized knowledge and experience
required for consideration for Plan Review and/or Construction Inspection
Services under consideration.

Submit three (3) copies in paper form of the Statement of qualifications.

The Statement of qualifications shall be prepared in a bound 8.5 x 117
booklet format, using tabs to divide sections. Attachments, except as noted,
will not be accepted. Submit your Statement of qualifications in one package
to the address shown on in section 8.3 of this RFQ.
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RFQ Title:

9.4

9.5

9.6

9.7

9.8

Construction Plan Review and Inspection Services
RFQ Number: JBCP-2016-06-CP

Proposals must include one (1) Compact Disk containing the complete
Statement of qualifications and Payee Data Record form.

Your Firm's Statement of qualifications must provide:

951

9.5.2

Cover letter. A cover letter, signed by an authorized representative of
the prospective Consultant, shall include the name, address, telephone, fax
number, e-mail address, and federal tax identification number of the
proposing firm. Include services and geographic areas Consultant intends
to provide. For example: Plan review, project inspection, and special
inspection/materials testing statewide, or Project inspection and special
inspection/materials testing in the Northern Central and Bay Area
Northern Coastal regions. (one page maximum)

Quialification Criteria in sections as listed below:

9.5.2.1 Service capabilities (i.e. plan review, project inspection, special
inspection/materials testing) and brief history of Consultant firm;

9.5.2.2 Office locations with staff counts and descriptions of represented
disciplines;

9.5.2.3 Resume of proposed project manager for work to be provided
under this RFQ);

9.5.2.4 Proposed key staff, include proposed responsibilities and
resumes;

9.5.2.,5 List of project experience as described in Sections 4.2 and 4.3
above;

9.5.2.6 Philosophy about, and proposed approach to providing, the
services set forth in this RFQ.

Payee Data Record. A completed and signed original of the Payee Data Record
(Attachment 7).

Schedule of Hourly Rates and Value Based Fee Calculation Matrices. In one
sealed envelope: Two (2) complete copies of your hourly rate schedule and value
based fee calculation matrices, with the following clearly marked on the outside:
“Rate Schedule and Value Based Fee Calculation Matrices — (firm name).
Project Name, RFQ Number”.

9.7.1

9.7.2

Provide Hourly Rates for all who will provide the services under
consideration as they would be billed to the Judicial Council. With these
hourly rates please indicate the job title, a short corresponding job
description and the service they would provide.

Provide Value Based Fee Calculation Matrices for plan review and
inspection services as described in Section 14.8 below.

Acceptance of the Terms and Conditions.

9.8.1

On Attachment 6, the Submitter must check the appropriate box and sign
the form. If the Submitter marks the second box, it must provide the
required additional materials. An “exception” includes any addition,
deletion, or other modification.
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10.0

11.0

9.9

9.10

Construction Plan Review and Inspection Services

9.8.2 If exceptions are identified, the Submitter must also submit (i) a red-lined
version of the Terms and Conditions that implements all proposed
changes, and (ii) a written explanation or rationale for each exception
and/or proposed change.

Certifications, Attachments, and other requirements.

9.9.1 The Submitter must complete the following and include with its
submission:

9.9.1 Acceptance of Terms and Conditions (Attachment 6)
9.9.2 Payee Data Record (Attachment 7)

9.9.3 General Certifications (Attachment 10)

9.9.4 Darfur Contracting Act Certification (Attachment 11)
9.9.5 Iran Contracting Act Certification (Attachment 12)

DVBE participation is required for this contracting action. Note that DVBE
documentation is not required to be submitted with the Statement of
qualifications, but must be submitted if the firm is selected for services (see
Section 15.0 and Attachments 8 & 9).

OFFER PERIOD

A Proposer's proposal is an irrevocable offer for ninety (90) days following the proposal
due date. In the event a final contract has not been awarded within this period, the
Judicial Council reserves the right to negotiate extensions to this period.

SELECTION PROCESS

111

11.2

11.3

114

An evaluation panel composed of Judicial Council staff will review and score the
Statements of qualifications, based on the selection criteria, and establish a
shortlist.

Judicial Council will post the short-list on the Judicial Council website; firms on
the short-list will be notified of their interview time and place. Interviews will be
held at the Judicial Council offices in Sacramento.

At any time, Judicial Council may contact firm's previous clients and owners to
verify the experience and performance of the prospective Consultant, their key
personnel, and their subconsultants.

After the interviews the firms will be ranked based on the selection criteria and
the highest-scoring firms will be contacted regarding contract execution. The
selected firms will be posted on the http://www.courts.ca.gov website.
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Construction Plan Review and Inspection Services

RFQ Number: JBCP-2016-06-CP

12.0 EVALUATION OF STATEMENTS OF QUALIFICATIONS
The Judicial Council will evaluate Statements of qualifications using the following

12.0

criteria:
Points Criteria 100 points maximum

20 Experience of the Firm:
Demonstrated experience of the firm in relation to the scope of potential
work, and quality of service provided to customers in the past on
courthouse projects or projects of similar complexity;

15 Philosophy and Approach:
Philosophy about, and proposed approach to providing, the services set
forth in this RFQ.

15 Expertise of Personnel:
Demonstrated expertise of the key personnel on courthouse projects or
projects of similar complexity in relation to the scope of potential work;

10 Quality Assurance:
Demonstrated record that the firm has delivered high quality services
and documentation to its clients, and has in place an effective continuous
quality improvement process;

10 Availability of resources:
Ability of the firm to provide staff and resources necessary to provide
Quality Assurance services, management oversight and administrative
support.

30 Hourly Rates and Value Based Fee Calculation Matrices:
Proposed hourly rates for those providing inspection services, along with
job titles and corresponding job descriptions, and certifications and
value based fee calculation matrices for plan review and inspection
services.

INTERVIEWS

The Judicial Council may conduct interviews with Submitters to clarify aspects set forth
in their Statement of qualifications or to assist in finalizing the ranking of top-ranked
proposals. The interviews may be conducted in person or by phone. If conducted in
person, interviews will likely be held at the Judicial Council’s offices. The Judicial
Council will not reimburse Proposers for any costs incurred in traveling to or from the
interview location. The Judicial Council will notify eligible Proposers regarding
interview arrangements.
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13.0

14.0

CONFIDENTIAL OR PROPRIETARY INFORMATION

PROPOSALS ARE SUBJECT TO DISCLOSURE PURSUANT TO APPLICABLE
PROVISIONS OF THE CALIFORNIA PUBLIC CONTRACT CODE AND RULE
10.500 OF THE CALIFORNIA RULES OF COURT. The Judicial Council will not
disclose (i) social security numbers, or (ii) balance sheets or income statements submitted
by a Proposer that is not a publicly-traded corporation. All other information in proposals
will be disclosed in response to applicable public records requests. Such disclosure will
be made regardless of whether the proposal (or portions thereof) is marked
“confidential,” “proprietary,” or otherwise, and regardless of any statement in the
proposal (a) purporting to limit the Judicial Council’s right to disclose information in the
proposal, or (b) requiring the Judicial Council to inform or obtain the consent of the
Proposer prior to the disclosure of the proposal (or portions thereof). Any proposal that is
password protected, or contains portions that are password protected, may be rejected.
Proposers are accordingly cautioned not to include confidential, proprietary, or privileged
information in proposals.

CONTRACT TERMS

14.1  Contracts with successful firms will be signed by the parties on a Judicial
Council Standard Agreement form. A typical Judicial Council Standard
Agreement is included as Attachment 5 to this RFQ.

14.2  The Judicial Council reserves the right to modify or update the Standard
Agreement in the interest of the Judicial Council, in whole or in part at any time
up to the negotiation of the agreement with the firm. By submitting for this
RFQ, the prospective Consultant and their key subconsultants acknowledge that
a) the project team will provide the services required in the contract, and b) it has
no objection to the Standard Agreement.

14.3  If a satisfactory contractual agreement on services and compensation cannot be
reached between the Judicial Council and a selected firm(s) within 30 calendar
days of notification of selection, the Judicial Council reserves the right to
terminate negotiations with that firm and attempt to reach satisfactory contractual
agreement with another qualified firm.

14.4  The firms selected under this RFQ will not be precluded from consideration nor
given special status in any future RFQs issued by the Judicial Council.
14,5  The Judicial Council cannot guarantee the amount or duration of the work.

14.6  Consultants selected under this RFQ will be retained by the Judicial Council
through the Standard Agreement (Master Agreement) and will be invited to
respond to Requests for Proposals (RFPs) for individual projects, both capital
and facility modification, as required by the project schedules and as funding
becomes available.
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15.0

16.0

DISABLED VETERAN BUSINESS ENTERPRISE INCENTIVE

The State of California requires contract participation goals of a minimum of three
percent (3%) for disabled veteran business enterprises (DVBES). The Judicial Council is
subject to this participation goal. Upon selection of a Consultant for assignment under
this RFQ, the Judicial Council will require that the selected Consultant demonstrate
DVBE compliance and complete a DVBE Compliance Form. Information about DVBE
resources can be found on the Executive Branch’s website at
http://www.dgs.ca.gov/default.ntm or by calling the Office of Small Business and DVBE
Certification at 916-375-4940.

FRAUDULENT MISREPREPRETATION IN CONNECTION WITH THE DVBE
INCENTIVE IS A MISDEMEANOR AND IS PUNISHABLE BY
IMPRISONMENT OR FINE, AND VIOLATORS ARE LIABLE FOR CIVIL
PENALTIES. SEE MVC 999.9.

PROTESTS

Notwithstanding whether the work contemplated is governed by the Judicial Branch
Contracting Manual (JBCM), any protests will be handled in accordance with Chapter 7
of the JBCM (www.courts.ca.gov/documents/jbcl-manual.pdf). Failure of a Proposer to
comply with the protest procedures set forth in that chapter will render a protest
inadequate and non-responsive, and will result in rejection of the protest. The deadline
for the Judicial Council to receive a solicitation specifications protest is the proposal due
date. Protests must be sent to:

Judicial Council — Branch Accounting and Procurement
ATTN: Manager, Contracts, RFQ# JBCP-2016-06-CP
455 Golden Gate Avenue, 6™ Floor

San Francisco, CA 94102
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