

Attachment I

Project Cost Responsibility Matrix

New San Bernardino Courthouse

Superior Court of California

County of San Bernardino



	Cost Responsibility				Construction Contract Destination		
	Project & Capital Cost	Project Non- Capital Cost (court one-time appropriation)	Ongoing Cost (court appropriation)	Provided by City of San Bernardino	OFOI	OFCI	CFCI
CONSTRUCTION COST							
On-Site Utilities Relocation and Removal; Off-Site Utilities Improvements as required				✓			
Demolition of existing site improvements /Provide Clean site to AOC				✓			
Off-site creek improvements				✓			
Connection to utilities	✓						✓
Security Fencing, and gates	✓						✓
Surface Parking & driveways (private areas); receiving area	✓						✓
Site Development, Landscape, Drainage, Lighting	✓						✓

	Cost Responsibility				Construction Contract Destination		
	Project & Capital Cost	Project Non- Capital Cost (court one-time appropriation)	Ongoing Cost (court appropriation)	Provided by City of San Bernardino	OFOI	OFCI	CFCI
New Street Trees	✓						✓
New or Repaired Sidewalks on courthouse site	✓						✓
Retaining Walls, Stairs, Ramps, Vehicle Barriers	✓						✓
Site Furnishings, Flag Poles, etc	✓						✓
Court Building Construction	✓						✓
Building Control Systems	✓						✓
Freestanding Furniture (new or refurbished and re-used) 4	✓				✓		
Modular Workstations ⁴	✓				✓		
Storage Racks, Shelving, High Density Files ⁴	✓				✓		
Office Furnishings and equipment ²		✓			✓		

	Cost Responsibility				Construction Contract Destination		
	Project & Capital Cost	Project Non- Capital Cost (court one-time appropriation)	Ongoing Cost (court appropriation)	Provided by City of San Bernardino	OFOI	OFCI	CFCI
Graphics & Signage (Interior or Exterior; Code Req'd or Functional) ¹	✓						✓
Sound Reinforcement, and Assisted Listening devices	✓						✓
AV Recording / Playback Equipment; Video Displays, teleconference equip	✓	\					✓
Communication Satellite Dishes and other outside communications service ²		✓			✓		
Public Art	✓ (optional)	✓				✓ (optional)	
Artwork in Non-Public Spaces		✓			✓		
Interior Plants ⁵	✓						✓
Wheelchair Lifts, Evacuation Chairs	✓						✓

	Cost Responsibility				Construction Contract Destination		
	Project & Capital Cost	Project Non- Capital Cost (court one-time appropriation)	Ongoing Cost (court appropriation)	Provided by City of San Bernardino	OFOI	OFCI	CFCI
Communication Cabling ³ (install, terminate & test); Equip. Racks; Cable Raceways, Rooms; Outlets	✓						√
Security door hardware, electric locks, position indicators; back boxes & conduit for security equipment.	✓						✓
Security and Access Control: cameras; duress alarms, central equipment, monitors, (active electronics)	✓						√
Package Scanners, Magnetometers, Turnstiles	✓						√
Rooms and racks for Security/AV/Computer Equipment	✓						✓
Telecom/AV/Data network: routers, switches, etc. (active electronics) ²	✓ (optional)	✓				✓	(optional)
Un-interruptible Power Supplies (rack mounted) ²	✓ (optional)	✓				✓	✓ (optional)

	Cost Responsibility				Construction Contract Destination		
	Project & Capital Cost	Project Non- Capital Cost (court one-time appropriation)	Ongoing Cost (court appropriation)	Provided by City of San Bernardino	OFOI	OFCI	CFCI
Telephone Switch, Desk sets; Miscellaneous Equipment & Devices; Voice Mail Server ²		√	✓		√		
Building maintenance/window washing equipment	✓						✓
Window treatments	✓						✓
Loading dock equipment	✓						✓

NOTES:

¹ AOC provides graphic of state seal for inclusion in project.
² Architect coordinates for installation of owner equipment in construction documents.

³Universal cable infrastructure serves data network, telephone, controls, security; interfaces with building automation system.

⁴ Architect selects, designs layout, and provides A&E coordination for furniture (free standing and modular) and storage units; installation drawings/specifications to be provided by separate installers. Contractor shall coordinate with furniture and shelving/files installers during construction phase.

⁵ Interior plants related to landscaping design (in interior spaces) by A&E team would be in scope of construction contract.