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Project Description

This project is to remodel the existing vacant Old Solano Courthouse in Fairfield to provide 3
courtrooms and associated support spaces. The Project Program is to construct three courtrooms
in the existing 29,930 square foot courthouse, with associated support spaces, and incorporate
ADA, infrastructure, and seismic upgrades to the building. Accommodation will be made for a
future addition to the north of the existing facility. The court building is a 2 story plus basement
building. The Project includes renovation and/or provision of, but is not limited to, all building
structure, enclosure, interior improvements, mechanical, electrical, data, telecommunication,
audio visual, and security systems. Furnishing and installation of interior furniture, furnishings,
and fixtures will be performed under a separate, but concurrent contract by others.

The site development includes but is not limited to site preparation, underground utilities,
landscape, hardscape, vehicular drives and ramps, surface parking, security barriers, fencing, and
gates. The Project may include removal of underground utilities and the rerouting of
underground utilities.

Goals and Standards

The Old Solano Courthouse will welcome and inspire the public and engender respect for the
judicial system in a safe, dignified, efficient, user-friendly environment in which to conduct the
public business.

This project will be consistent with the California Trial Court Facilities Standards, adopted by
Judicial Council of California effective April 21, 2006, as amended. The purposes of these
standards are to produce high-performing public buildings with a positive architectural legacy
that reflects the Judicial Council’s commitment to providing equal access to justice.

The following goals have been established for the project:

1. Architecture — The architecture shall be dignified, timeless and constructed with quality,
durable materials and systems. The entire Project shall be recognized by the community
as a prominent public building that enriches the City of Fairfield.

Site Design — The site design shall be appropriate to the development of the surrounding
community and in support of a prominent public building.

2. Function — Space configurations shall promote efficient court and security operations
and shall be effectively designed to maximize usable space while providing efficient
circulation, waiting, and queuing areas for the public.

3. Schedule and Cost - The project design and construction shall be completed within the
approved schedule and within the authorized funds. Where possible, project tasks should
at least be concurrent, with the overall goal of creating the Old Solano Courthouse as
quickly as prudent, and to avoid the effect of cost escalation.
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10.

Life Span — This facility should function effectively for several generations. The design
shall support a logical and cost-effective approach to accommodate change over time in
court operations. Seismic design shall incorporate innovative and cost-effective measures
to ensure building stability, limit damage to structure & contents and to enhance building
longevity.

Design Quality Assurance — The entire project team shall utilize quality assurance
procedures to ensure that the contract documents result in change orders issued to the
construction contractor of less than 2% of the original contract amount.

Sustainable Design — The Project shall be designed for sustainability and to the
standards of the United State Green Building Council’s (USGBC) LEED™ “Silver”
rating, including full participation in the LEED certification process from the design
through construction phases. The CM at Risk is to provide required, full documentation
for LEED certification during construction phase. Submittals to USGBC, required for
certification, are included in the scope of work of the Architect. The project will
participate in the “Savings by Design” incentives/rewards program sponsored by the local
utility company. The building shall consume 15% less energy or better than a code
minimum facility. The Project will promote access to sunlight, and optimize interior day
lighting while addressing site influences.

Accessibility — Design of building shall reflect Judicial Council’s mission to provide
access to justice for all, including equal access and fairness with the highest quality of
service to the public. The building shall incorporate Universal design concepts, to make
the facility equally accessible to all users.

Security — A secure environment shall be created by simple means and shall have clear
divisions between private and public areas. The design will provide for efficient and safe
court operations in a cost-effective manner. Security measures for the building and site
shall meet the requirements of the AOC and other authorities having jurisdiction.

Durability, Quality and Efficiency — Materials and systems for the building and site
should be chosen with regard to the amount of traffic, use and visibility of each space.
Materials should be durable, operationally and energy efficient, easily maintained and
environmentally friendly. Easy maintenance of materials and systems shall have high
importance. Landscaping materials shall be chosen for durability, climate compatibility,
and attractive appearance.

Commissioning — A building commissioning program shall be implemented to ensure
that the building systems perform interactively in accord with the design intent.

Project goals and principles will be re-evaluated throughout the design and construction phases
and at the completion of the Project to determine whether the Project goals have been achieved.

Funding Sources — The Project will be funded by Senate Bill (SB) 1407 (Chapter 311, Statutes
of 2008) resources and other sources. The County has donated the building and land for the

project.
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This project is ranked in the Critical Need priority group in the Trial Court Five-Year
Infrastructure Plan adopted by the Judicial Council in October 2008. Future Working Drawing
and Construction phases will be funded by upcoming state budget requests.

Project Budget — The overall construction budget is approximately $19,891,000. The
construction budget does not include fees for professional services or other owner “soft costs”.
The budget amount must not be exceeded. OCCM is responsible for maintaining individual line
items in the budget and for budget modification throughout the project. See Cost Responsibility
Matrix (Attachment I) and Construction Phase Scope Detail (Attachment C) for the scope of
work anticipated in the construction contract.

END OF EXHIBIT B
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