

Attachment I

Project Cost Responsibility Matrix

New Hollister Courthouse

Superior Court of California

County of San Benito



| | Cost Responsibility | | | Construction Contract Destination | | | |
|---|------------------------------|---|--|--|------|------|----------|
| | Project & Capital Cost | Project Non- Capital Cost (court one-time appropriation) | Ongoing Cost (court appropriation) | | OFOI | OFCI | CFCI |
| CONSTRUCTION COST | | | | | | | |
| On-Site Utilities Relocation and Removal; Off-Site Utilities Improvements as required | ✓ | | | | | | √ |
| Connection to utilities | ✓ | | | | | | ✓ |
| Security Fencing, and gates | ✓ | | | | | | ✓ |
| Surface Parking & driveways (private areas); receiving area | ✓ | | | | | | ✓ |
| Site Development, Landscape, Drainage, Lighting | ✓ | | | | | | ✓ |
| New Street Trees | ✓ | | | | | | ✓ |
| New or Repaired Sidewalks on courthouse site | ✓ | | | | | | ✓ |

| | Cost Responsibility | | | Construction Contract Destination | | | |
|---|------------------------------|---|--|--|------|------|----------|
| | Project & Capital Cost | Project Non- Capital Cost (court one-time appropriation) | Ongoing Cost (court appropriation) | | OFOI | OFCI | CFCI |
| Retaining Walls, Stairs, Ramps, Vehicle Barriers | ✓ | | | | | | ✓ |
| Site Furnishings, Flag Poles, etc | ✓ | | | | | | ✓ |
| Court Building Construction | ✓ | | | | | | ✓ |
| Building Control Systems | ✓ | | | | | | ✓ |
| Freestanding Furniture (new or refurbished and re-used) 4 | ✓ | | | | ✓ | | |
| Modular Workstations ⁴ | ✓ | | | | ✓ | | |
| Storage Racks, Shelving, High Density Files ⁴ | ✓ | | | | ✓ | | |
| Office Furnishings and equipment ² | | ✓ | | | ✓ | | |
| Graphics & Signage (Interior or Exterior; Code Req'd or Functional) ¹ | ✓ | | | | | | ✓ |
| Sound Reinforcement, and Assisted Listening devices | ✓ | | | | | | ✓ |

| | Cost Responsibility | | | Construction Contract Destination | | | | |
|--|------------------------------|---|------------------------------------|--|------|-----------------|------|--|
| | Project & Capital Cost | Project Non- Capital Cost (court one-time appropriation) | Ongoing Cost (court appropriation) | | OFOI | OFCI | CFCI | |
| AV Recording / Playback Equipment; Video Displays, teleconference equip | ✓ | | | | | | ✓ | |
| Communication Satellite Dishes and other outside communications service ² | ✓ | | | | ✓ | | | |
| Public Art | ✓ (optional) | √ | | | | ✓ (optional) | | |
| Artwork in Non-Public Spaces | | ✓ | | | ✓ | | | |
| Interior Plants ⁵ | ✓ | | | | | | ✓ | |
| Wheelchair Lifts, Evacuation Chairs | ✓ | | | | | | ✓ | |
| Communication Cabling ³ (install, terminate & test); Equip. Racks; Cable Raceways, Rooms; Outlets | √ | | | | | | ✓ | |
| Security door hardware, electric locks, position indicators; back boxes & conduit for security equipment. | ✓ | | | | | | ✓ | |

| | Cost Responsibility | | | Construction Contract Destination | | | |
|--|------------------------------|---|--|--|------|------|-----------------|
| | Project & Capital Cost | Project Non- Capital Cost (court one-time appropriation) | Ongoing Cost (court appropriation) | | OFOI | OFCI | CFCI |
| Security and Access Control: cameras; duress alarms, central equipment, monitors, (active electronics) | ✓ | | | | | | ✓ |
| Package Scanners, Magnetometers, Turnstiles | ✓ | | | | | | ✓ |
| Rooms and racks for Security/AV/Computer Equipment | ✓ | | | | | | ✓ |
| Telecom/AV/Data network: routers, switches, etc. (active electronics) ² | (optional) | ✓ | | | | ✓ | (optional) |
| Un-interruptible Power Supplies (rack mounted) ² | ✓ (optional) | ✓ | | | | ✓ | ✓ (optional) |
| Telephone Switch, Desk sets; Miscellaneous Equipment & Devices; Voice Mail Server ² | | ✓ | ✓ | | ✓ | | |
| Building maintenance/window washing equipment | ✓ | | | | | | ✓ |
| Window treatments | ✓ | | | | | | ✓ |

| | Cost Responsibility | | | Construction Contract Destination | | | |
|------------------------|------------------------------|---|--|--|------|------|------|
| | Project & Capital Cost | Project Non- Capital Cost (court one-time appropriation) | Ongoing Cost (court appropriation) | | OFOI | OFCI | CFCI |
| Loading dock equipment | ✓ | | | | | | ✓ |

NOTES:

¹ AOC provides graphic of state seal for inclusion in project.

² Architect coordinates for installation of owner equipment in construction documents.

³ Universal cable infrastructure serves data network, telephone, controls, security; interfaces with building automation system.

⁴ Architect selects, designs layout, and provides A&E coordination for furniture (free standing and modular) and storage units; installation drawings/specifications to be provided by separate installers. Contractor shall coordinate with furniture and shelving/files installers during construction phase.

⁵ Interior plants related to landscaping design (in interior spaces) by A&E team would be in scope of construction contract.