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	Addendum 1

 


New Mid-County Courthouse

Solicitation Number: OCCM-FY2008-12
Addendum No. 1

	Date

June 22, 2009
To

Potential Proposers
From

Judicial Council of California

Administrative Office of the Courts,

Office of Court Construction and Management

Subject

Addendum No. 1
Changes to RFP Documents
New Mid-County Courthouse-Riverside
Solicitation Number: OCCM-FY2008-12

	
	Action Requested

Please review the changes below
Deadline

N/A
Contact

occm_solicitations@jud.ca.gov

	


1.  RFP – Section 4.0, Responding to this Request for Qualifications/Proposal, page 8 of 22, following paragraph shall be changed to read:

The following items will be available to view on our courtinfo website on/after June 
22, 2009:
a) 90% Programming Documents

b) CEQA/Final Initial Study and Mitigated Negative Declaration

c) Geotechnical Investigation Report

d) ALTA Survey

e) TOPO Survey
2.  Attachment A – CM Agreement for Preconstruction and Construction Phase Services, Section C – Working Drawings Phase: NIC:  Page A-13, Item (ix) - First sentence of paragraph shall be modified as follows:

Contractor shall provide the Master Schedule for Construction of the Project, which

must, unless modified by a written amendment to this Agreement, and regardless of


weather conditions, be completed on or before six hundred and one (601) calendar 


days from the date of Notice to Proceed with Construction.
Remainder of paragraph remains unchanged.
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