



Judicial Council of California

ADMINISTRATIVE OFFICE OF THE COURTS

OFFICE OF COURT CONSTRUCTION AND MANAGEMENT

455 Golden Gate Avenue • San Francisco, California 94102-3688

Telephone 415-865-8720 • Fax 415-865-8885 • TDD 415-865-4272

RONALD M. GEORGE
Chief Justice of California
Chair of the Judicial Council

WILLIAM C. VICKREY
Administrative Director of the Courts

RONALD G. OVERHOLT
Chief Deputy Director

KIM DAVIS
Director, Office of Court
Construction and Management

November 10, 2008

To: All Interested Parties

Re: Intent to Award CMAR - New Mammoth Lakes Courthouse

We would like to express our appreciation to all of the Construction Management firms that participated in our Construction Management at Risk provider selection process. We are aware of that amount of effort, talent and resources necessary to respond to an RFP and to prepare for an interview.

After consideration of the RFQ submittals and the interviews, the Office of Court Construction and Management has selected **Sundt Construction, Inc. (Sacramento office)** as the Construction Manager at Risk for the New Mammoth Lakes Courthouse. Final selection of this firm is pending contract negotiations.

Again, we extend our sincere thanks for the participation of all the submitting teams.

Sincerely,

Steve Sundman
Senior Project Manager, Design and Construction Services
Office of Court Construction and Management
916.263.1378 steve.sundman@jud.ca.gov