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1 GENERAL INFORMATION  

1.1 The Courts and the AOC 

The Judicial Council of California, chaired by the Chief Justice of California, is the chief policy making 
agency body of the California judicial system.  The Administrative Office of the Courts (“AOC”) is the 
staff agency entity for the Council and assists both the Council and its chair in performing their duties.  
The Trial Court Facilities Act of 2002 (Senate Bill 1732) provided for the transfer of responsibility of 
California’s courthouses from the counties to the state.  In fulfillment of its responsibilities, the AOC 
established the Office of Court Construction and Management (“OCCM”). OCCM has implemented the 
transfers and has the responsibility to support design and construction of new and renovated 
courthouses, and to administer and maintain court facilities for the superior courts and Courts of Appeal 
(the “Courts”). 
 
The Courts will be the Contractor’s’ primary customers, and it will be essential to for the Contractor to 
provide superior customer service to the Courts.  The Proposers selected will be the ones determined to 
provide the “best value” to AOC and the Courts. 

1.2 Terms Used in this RFP  

The term “Proposer” means an entity submitting a proposal in response to this RFP.  The term 
“Proposal” means a proposal submitted in response to this RFP.  The term “Contractor” means an entity 
the AOC eventually contracts with to perform the services outlined in this RFP.  The term “Contracts” 
means the two contracts attached as Appendices K and L.  The term “JOC” refers to Job Order 
Contracting, which is explained in detail in the JOC Contract.  Other terms which are capitalized but not 
defined in this RFP shall have the meaning assigned to them in the applicable Contract. 

1.3 Facilities   

The California state courts occupy space in facilities owned and managed by various parties.  The three 
primary types of management are: AOC-Managed, County-Managed, and Leased.  Currently there are 
over 200 facilities with approximately 10 million square feet fully maintained by AOC and over 150 
facilities with approximately 2 million square feet where the AOC has some level of maintenance 
responsibility.   
 
The AOC will use multiple methods of procuring facilities operation, maintenance, and modification 
services in connection with the Facilities.  These methods include: contracts resulting from this RFP, 
county-provided services, existing service contracts, JOC-only contracts (“JOC-Only Agreements”), and 
other contracts which may be awarded by the AOC.  The AOC reserves the right to determine which 
facilities and/or services as outlined in this RFP will be supported by the Contracts.   

1.4 Updates to Exhibits and Attachments 

The AOC has provided a list of facilities (“Facilities”), along with the current level of responsibility 
anticipated under this RFP, in Appendix D.  The AOC has provided a list of preventative maintenance 
(“PM”) tasks as Exhibit O to the Facilities Services Contract.  The AOC has provided a list of collection 
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work order (“CWO”) tasks as Exhibit P to the Facilities Services Contract.  The AOC has provided a list of 
deliverables as Exhibit J to the Facilities Services Contract. 
   
These lists are provided for information only.  While the lists are current as of the date of the RFP, they 
are subject to change.  The AOC intends to update the lists, as well as any other exhibits or attachments 
to the RFP or Facilities Services Contract that have become outdated, before the submission of any “best 
and final” proposals following the oral presentations.   

1.5 Dual Contracts 

Contractors will be awarded two inter-related contracts.  The contract attached as Appendix K (the 
“Facilities Services Contract”) governs work performed using the Firm Fixed Price and Cost Plus 
methodologies.  (Note that the Facilities Services Contract is drafted to implement the Base Bid as 
described in Section 5 below; if an Alternate is selected by the AOC, corresponding changes will be made 
to the Facilities Services Contract.)  The contract attached as Appendix L (the “JOC Contract”) governs 
work performed using the JOC methodology.  Two separate contracts are used because the JOC 
methodology involves a unique tasking system with largely standardized terms which are distinct from 
the more typical terms contained in the Facilities Services Contract.  When the AOC assigns work to a 
Contractor, the AOC will indicate whether the work should must be completed pursuant to the Facilities 
Services Contract or the JOC Contract.   

1.6 Regions and JOC Zones 

For judicial administration purposes, the state is divided into three (3) regions: (i) Bay Area/Northern 
Coastal, (ii) Northern/Central, and (iii) Southern.  Each region will be contracted separately using this 
same RFP.   The AOC seeks to contract with a qualified Contractor to provide full-service, professional 
facilities operation, maintenance, and modification services necessary to maintain and preserve the 
Facilities in each region.  The counties in each region are shown in Table 1.62 below.  The JOC Zones 
included in each region are also shown in that table.  
 
Table 1.6 – Regions and JOC Zones  

1.7 Prior JOC-Only Agreements 

The AOC has issued a separate RFP for JOC-Only Agreements in each of the JOC Zones.  Entities that are 
awarded a JOC-Only Agreement in connection with that earlier RFP may also submit a Proposal in 
response to this RFP.  Accordingly, it is possible that an entity may be awarded both a JOC Contract (i.e. 

Region Counties JOC Zones 

Bay Area / 
Northern Coastal  

Alameda, Contra Costa, Del Norte, Humboldt, Lake, Marin, Mendocino, 
Monterey, Napa, San Benito, San Francisco, San Mateo, Santa Clara, Santa 
Cruz, Solano, Sonoma   

1, 3, 4, 7, 8 

Northern / 
Central  

Alpine, Amador, Butte, Calaveras, Colusa, El Dorado, Fresno, Glenn, Kings, 
Lassen, Madera, Mariposa. Merced, Modoc, Mono, Nevada, Placer, 
Plumas, Sacramento, San Joaquin, Shasta, Sierra, Siskiyou, Stanislaus, 
Sutter, Tehama, Trinity, Tulare, Tuolumne, Yolo, Yuba 

2, 5, 6, 9 

Southern  Imperial, Inyo, Kern, Los Angeles, Orange, Riverside, San Bernardino, San 
Diego, San Luis Obispo, Santa Barbara, Ventura 

10, 11, 12, 13, 14 
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a contract resulting from this RFP) as well as a JOC-Only Agreement resulting from the prior RFP.  If this 
occurs, and there is an overlap between the JOC Contract and the JOC-Only Agreement, the JOC 
Contract will supersede the JOC-Only Agreement for any overlapping JOC Zones.  Any JOC-Only 
Agreement will be terminated for convenience with regard to the overlapping JOC Zones. 

1.8 Term of Contract  

The initial term of the Contracts awarded pursuant to this RFP will be for a four (4) year period, with 
AOC retaining three (3) potential two-year options to renew exercisable at the discretion of the AOC.  
Contractor will be notified ninety (90) days prior to the expiration of the Contracts if the AOC will 
exercise the option. 

1.9 Questions and Other Communications regarding this RFP  

 Proposers may submit written questions regarding this RFP to the AOC via e-mail, which must be sent 
to OCCM_Solicitations@jud.ca.gov.  All questions must be submitted no later than the date and time 
specified in the most recently published version of the Schedule of key events for this RFP posted to the 
courtinfo.ca.gov websiteKey Events Schedule below. Utilize the “Form for Questions” posted as 
Appendix I to this RFP as the vehicle to submit Proposer’s questions. The AOC will post answers to the 
questions submitted as well as any necessary clarifications and addenda to this RFP or the Contracts on 
the California Courts’ website (http://www.courtinfo.ca.gov/)  on which this RFP is posted in accordance 
with the date specified in the most current Key Events the most recently published version of the 
Schedule of key events for this RFP posted to the courtinfo.ca.gov websiteSchedule. 
 
Throughout this solicitation process, if there is any need for communication with the AOC with regards 
to any aspect of this RFP, such communication must be in writing, and submitted as e-mail to 
OCCM_Solicitations@jud.ca.gov.  With regard to this RFP, Proposers and their subcontractors must not 
communicate on the topic of the RFP with AOC personnel or other AOC consultants associated with this 
procurement.  Violation of this restriction may disqualify Proposer from consideration. 

1.10 Key Events Schedule  

The AOC has developed a schedule of key events from RFP issuance through the Full Performance Date.  
The event log is shown on the Web posting.  All dates are subject to change at the AOC’s discretion.  
Updates to this schedule will be posted on the courtinfo.ca.gov website.  Please keep abreast of changes 
to the Key Events Schedule by monitoring the website throughout the duration of the proposal, 
evaluation, and award processes. 

2 GENERAL DESCRIPTION OF WORK  

2.1 Overview 

2.1.1 Facilities Services Contract  

Contractors will provide proactive maintenance and repair services, timely response, 
identification of Facility needs and complete operation management skills, conscientious 
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environmental stewardship, and responsible fiscal administration with respect to the Facilities. 
Contractors will provide all management, supervision, personnel, labor, materials, supplies, 
tools, vehicles, and equipment (except as otherwise provided), and other items and services 
necessary to perform all work.  Contractors will plan, schedule, coordinate and be responsible 
for the efficient, effective, economical, and satisfactory operation of the Facilities, scheduled 
and unscheduled maintenance in the Facilities, and repair of equipment and systems located in 
the Facilities.  Contractors will be responsible for regularly assessing the conditions of the 
buildings and their systems, as well as developing and implementing the building operations and 
preventative maintenance programs necessary to maintain, preserve, and keep the premises in 
good repair and. The work is further described in the Facilities Services Contract.                   
 
The services of Contractors are to be executed in a reasonable, diligent, and careful manner so 
as to supervise the operation, maintenance, and servicing of the property in a manner that is 
comparable to, or better than, that generally found in similar properties located in California.  
Services must be provided in accordance with the highest standards of professionalism, skill, 
workmanship, and applicable trade practices and must conform to all applicable codes and 
regulations.  Services exclude janitorial services.  The AOC may elect to add janitorial services at 
other facilities at a future date.   

2.1.2 JOC Contract 

Contractors will be required to provide, via their own efforts or those of subcontractors, the 
complete range of work as described in the Gordian Group’s Construction Task Catalog (“CTC”) 
and all services, including any incidental architectural and engineering services necessary to 
provide the work, however, Contractors shall not serve as either the architect or engineer of 
record for the anticipated projects.  Work and services must be provided as specified in the in 
the Job Contract.   

2.2 Customer Service  

Contractor must foster a pride in ownership by providing quality customer support services to include 
proactive maintenance and repair management, timely response, identification of Facility needs, 
conscientious environmental stewardship, and responsible fiscal administration.  

2.3 Standards  

Contractor must comply with all Federal, State, and local laws and follow the most restrictive guidance 
in cases of conflicting guidance.  All services must be performed in accordance with all applicable laws 
and codes, manufacturers’ recommendations, and accepted industry standards.  AOC policy, 
regulations, and specifications will apply as developed.   

3 QUALIFICATIONS  

3.1 Minimum Qualifications. 

The following provides a list of all of the minimum qualifications and requirements necessary to submit 
a Proposal under this procurement: 
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3.1.1 Contractor must hold a California Contractor’s “B” License.  The successful Proposer will 
be required to submit a copy of the license at the time of award, if it has not done so earlier. 

 
3.1.2 Proposer must be willing and capable of providing all of the various types of work, as 
specified in the CTC, and to fulfill all of the obligations of the Facilities Services Contract and the 
JOC Contract. Proposer may provide the Work and services either through its own efforts or by 
utilizing Subcontractors provided in accordance with the provisions of the Facilities Services 
Contract and the JOC Contract. 

 
3.1.3 Proposer must have attended, in person and on time, the mandatory pre-proposal 
conferences and substantially participate in the site visits for the regions for which they submit a 
proposal that the AOC will be holding at various locations throughout California during January 
2011.  See the most recently published version of the Project Schedule of key events for this RFP 
posted to the courtinfo.ca.gov website for a list of the mandatory pre-proposal conference 
locations and times. Proposer must be certain to sign up for attendance and check in, as these 
lists will be used to ascertain compliance with this requirement.   

 
3.1.4 Proposer must provide proof of performance and payment bond capacity with a 
minimum aggregate dollar amount of that is at least as high as the amounts specified in the 
table below. To demonstrate this ability, Proposer will provide an original signed letter from one 
or more bonding companies stating the following: 

  
(i) Proposer’s current surety bond capacity (aggregate dollar amount) 
(ii) The current amount of unused surety bond capacity 
(iii) How long the surety bonding company(s) has provided performance and payment 

bonds to Proposer 
(iv) The amount of working capital required to maintain the current surety bonding capacity 
 

Region Amount of Payment Bond Amount of Performance 
Bond 

Bay Area / Northern Coastal  $5,000,000 $5,000,000 
Northern / Central  $5,000,000 $5,000,000 
Southern Region $5,000,000 $5,000,000 

 
The purpose of this requirement is to reasonably ascertain Proposer’s ability to meet the 
bonding requirements of the Contracts.  

 
3.1.5 At the time of award, Proposer must be capable of actually meeting the Bonding and 
Insurance Requirements of the JOC Contract. The successful Proposer will be required to submit 
a Performance and Payment bond in the amounts specified at the time of award, not to exceed 
the above.  Bonds will a reimbursable cost.  
 
3.1.6 Prohibitions, Defaults, Bankruptcies, and Terminations. 
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(i) Proposer must have never been debarred, or otherwise prohibited from performing 
work for any governmental entity (federal, state, or local).  As part of its Proposal, 
Proposer shall certify the accuracy of the foregoing statement. 

(ii) Proposer must not have defaulted on a facility operation, maintenance, or modification 
contract within the 5 year period prior to the Proposal Due Date and Time.  As part of its 
Proposal, Proposer shall certify the accuracy of the foregoing statement. 

(iii) Proposer must not have declared bankruptcy or been placed in receivership within the 5 
year period prior to the Proposal Due Date and Time.  As part of its Proposal, Proposer 
shall certify the accuracy of the foregoing statement. 

(iv) Proposer must not have had a contract terminated for cause by any governmental entity 
(federal, state, or local).  As part of its Proposal, Proposer shall certify the accuracy of 
the foregoing statement. 

(v) Proposer must not have been found or determined to be not responsible by any 
governmental entity (federal, state, or local).  As part of its Proposal, Proposer shall 
certify the accuracy of the foregoing statement. 

 
3.1.7 Proposer must complete in its entirety and submit the Certification Form attached as 
Appendix F. The Certification Form submitted must bear an original signature of an authorized 
individual of the organization making the ProposalProposer. 
 

3.2 Scope of Past Experience  

Proposer must demonstrate to the satisfaction of the Source Selection Panel that Proposer has 
successfully operated and maintained multiple geographically separated buildings consisting of at least 
one million (1,000,000) square feet in the aggregate consecutively over the past three (3) years.  A 
minimum of one of the buildings must be at least one hundred thousand (100,000) square feet.  The 
Proposer must have a “prime contractor” relationship for the referenced properties, and the scope of 
building operation and maintenance services must be substantially similar to the services required by 
this RFP.  Proposer should have familiarity with court operations, the geographical area, and resources 
available in California. 

3.3 Specific Types of Past Experience Sought  

Proposer and its proposed major subcontractors should have the aggregate experience in operating and 
maintaining the following organizational functions:   
  

1. HVAC maintenance and repair.  
2. Pest management services.  
3. Building and carpeting maintenance and repair.  
4. Plumbing maintenance and repair.  
5. Grounds keeping services. 
6. Electronic building systems maintenance and repair.   
7. Electrical maintenance and repair.  
8. Paint maintenance and repair.  
9. Equipment rental.  
10. Electrical utilities.  
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11. Gas & Ooil utilities.  
12. Thermal utilities (steam, hot water, chilled water).  
13. Bulk waste removal and recycling.  
14. Other miscellaneous services (elevators, exterior window cleaning, snow removal, moving 

services, etc.).  
15. CADD operations.  
16. Asset resource management.  
17. Move management.  
18. Civil, electrical, mechanical, structural and life, fire and safety engineering.  
19. Maintenance planning and scheduling.  
20. Work order dispatch.  
21. Quality health safety & environmental operations.  
22. Materials/inventory management.  
23. Hazardous materials management and disposal (to include bio hazardous materials).  
24. Identifying and estimating capital repairs and improvement plans for office or court buildings 

and building operating systems.  
25. Maintaining regular liaison with building tenants/occupants and resolving building oriented 

complaints.  
26. Implementing cost control and savings measures to ensure buildings are operated effectively, 

efficiently and within budget.  
27. Subcontract management.  
28. Building automation systems. 
29. In custody holding cells. 
30. Parking management. 
31. Cafeteria maintenance. 
32. Crime scene cleanup. 
33. Data center facility support, to include all electrical and HVAC requirements. 
34. Use of JOC. 

3.4 Prior Experience with the AOC 

The AOC, in evaluating Proposer’s experience, will consider whether Proposer (or any entity controlled 
by or under common control with Proposer) has breached an obligation in any contract with the AOC 
during the seven (7) year period prior to the Proposal Due Date and Time, and whether such breach was 
subsequently remedied to the satisfaction of the AOC. 

4 CONCEPT OF OPERATIONS  

4.1 Overview of AOC’s Facilities Operations and Maintenance 

Management Unit   

The Senior Manager for the Facilities Operations Unit (“Senior Facility Manager”) of the OCCM is 
responsible for all court facility management issues throughout the State of California.  The Senior 
Facility Manager is responsible for the overall management of the Facilities Management Unit to include 
planning, budgeting, executing, equipping, and training, and ensuring the most effective and efficient 
organization.  Directly reporting to the Senior Facility Manager is a staff responsible for Regional 
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Management, and the core staff functions of the Customer Service Center, Resource and Asset 
Management, Facility Plant Engineering, Continuous Quality-Assurance, and Reports & Analysis.  This 
AOC staff provides policy and process guidelines to ensure standardized services are provided in an 
efficient and timely manner.   

4.2 Tasking of Contractor  

 Contractor will perform the tasks directed and approved by the Facility Management Unit staff.  With 
certain exceptions as specified in the Facilities Services Contract, work performed without approval from 
these authorized persons will be considered out of the scope of the contract and will not be reimbursed 
by the AOC.    

4.3  Types of Work  

The Contracts require that the Contractor be willing to perform three different types of work: (i) Firm 
Fixed Price work, (ii) Cost Plus work, and (iii) JOC work.  Generally speaking, most operations and 
maintenance work will be Firm Fixed Price work or Cost Plus work, and most facilities modification work 
will be Cost Plus work or JOC work.   

5 OVERVIEW OF FIRM FIXED PRICE WORK 

Table 5 below shows eight different categories of work, and sets forth the Base Bid and three Alternates 
which designate those categories of work as Firm Fixed Price or Cost Plus.  Each of the categories of 
work is described briefly below, and in more detail in the Facilities Services Contract.  The Firm Fixed 
Price Work does not include support for Work tasked pursuant to the JOC Contract.  Each Proposer must 
submit a price proposal for the Base Bid and each of Alternates  1, 2, and 3.  The Base Bid, in which all 
eight types of work are Firm Fixed Price, is the AOC’s preferred option.   However, it is possible that the 
AOC may decide, depending on the price proposals, that Alternates 1, 2, or 3 may be more cost effective 
for the AOC, in which event the AOC may select Alternate 1, 2, or 3.  The AOC reserves the right to 
choose any individually priced items (or collection thereof) specified on the Pricing Sheets, even if that  
item or items are not identified as an Alternate below. 
Table 5 – Firm Fixed Price Work Base Bid and Alternates 
 
 Base Bid Alternate 1 Alternate 2 Alternate 3 
Management and Support 
Staff 

Firm Fixed Price Firm Fixed Price Firm Fixed Price Firm Fixed 
Price 

Escorting Firm Fixed Price Firm Fixed Price Firm Fixed Price Cost Plus  
Training Firm Fixed Price Firm Fixed Price Firm Fixed Price Cost Plus 
Preparation of any Cost 
Plus Proposals 

Firm Fixed Price Firm Fixed Price Firm Fixed Price Cost Plus 

Preventative Maintenance Firm Fixed Price Firm Fixed Price Cost Plus Cost Plus 
Recurring work performed 
pursuant to a CWO  

Firm Fixed Price Firm Fixed Price Cost Plus Cost Plus 

Plans, reports and 
deliverables  

Firm Fixed Price Firm Fixed Price Cost Plus Cost Plus 

The first $2000 of all JO Firm Fixed Price Cost Plus Cost Plus Cost Plus 
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and FM SWOs  

5.1 Management and Support Staff 

Contractor will provide a management and support staff as defined in the Facilities Services Contract.  
Each Proposer must provide a cost estimate for the identified staffing levels and may provide alternative 
staffing levels options, if desired.  The core staff will include managers and supervisors, customer service 
representatives, purchasers, and various technical staff.  This staff will normally provide supervision and 
support to staff performing hands-on operations and maintenance work.   

5.2 Escorting  

The Contractor will provide an escort, who has passed required background checks, for any Contractor 
or subcontractor employees who have not passed such background checks.   

5.3 Training 

The Contractor will provide training to its employees and subcontractor employees as required by the 
Facilities Services Contract. 

5.4 Preparation of any Cost Plus Proposals 

Before performing any Cost Plus work, the Contractor must present to the AOC a Cost Plus Proposal 
setting forth anticipated costs.   

5.5 Preventive Maintenance 

Contractor will provide preventive maintenance as outlined in the Facilities Services Contract. 

5.6 Collection Work Order (CWO) Work  

Contractor will provide certain recurring services at as outlined in the Facilities Services Contract.  
Examples of work covered by CWOs include grounds maintenance, snow removal, landscape service, 
and routine rounds and readings.   

5.7 Plans, Reports, and Deliverables 

Contractor will prepare a variety of plans, reports, and other deliverables as specified in the Facilities 
Services Contract.  Some documents will be one-time deliverables while most will require at minimum 
annual updates.  There will also be a number of recurring reports, most of which will be required 
monthly.  

5.8 The First $2,000 of SWOs for Work Type “JO” or “FM” 

SWOs for work type “JO” are for small or routine maintenance items normally under $1,000.  SWOs for 
work type “FM” are for are repairs, enhancements, improvements, modifications, or other tasks which 
are normally over $1,000.  Under the Base Bid, the Contractor would be required to absorb (i) all 
expenses for each JO or FM SWO with a Maximum Approved Cost of $2,000 or less, and (ii) $2,000 for 
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each JO or FM SWO with a Maximum Approved Cost of $2,000 or more.  Certain items will be excluded 
from this requirement, as specified in the Facilities Services Contract.  If Contractor demonstrates to the 
satisfaction of the AOC that the appropriate cost of the SWO is more than $2,000, (i) allowable costs in 
excess of $2,000 will be reimbursed on a Cost Plus basis as described in the Facilities Services Contract 
and Section 6 below, or (ii) the SWO will be submitted for completion pursuant to the JOC Contract. or 
(iii) the AOC will cancel the SWO.  The table below provides rough data on the cost of SWOs up to 
$2,000 over the past year;, however, because many of the Facilities have less than a year of data no 
detailed building data is provided, only general numbers of SWOs and cost per SWO per region over the 
past year.  
 
Region Monthly Average 

SWO per SF 
Average Labor 
Cost per SWO 

Average Material 
Cost per SWO 

Average 
Subcontracted Cost 
per SWO 

Bay Area / 
Northern 
Coastal  

1721 $207.12 $45.21 $0.01 

Northern / 
Central  

1410 $152.84 $35.40 $0.01 

Southern 
Region 

2952 $238.30 $61.93 $0.02 

6 OVERVIEW OF COST PLUS WORK 

The following work is Cost Plus Work (unless the AOC directs the Contractor to complete the work 
pursuant to the JOC Contract):  

6.1 Work Above $2,000 for JO or FM SWOs 

Under the Base Bid, any Work performed pursuant to a JO or FM SWO in excess of $2,000 would be Cost 
Plus work.  Under Alternates 1-3, all work performed pursuant to a JO or FM SWO would be Cost Plus 
work.  

6.2 Court-Funded Work 

Work to be funded by a Court rather than by the AOC is Cost Plus work.   

6.3 Deficiencies 

Work to correct Deficiencies is Cost Plus work.   

6.4 Graffiti Removal and Painting 

Graffiti removal and painting, unless incidental to Firm Fixed Price work, will be Cost Plus work.   

6.5 Alternates 1-3 

Under Alternates 1-3, certain work described in Section 5 above would become Cost Plus work. 
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6.6 Historical Data 

The table below provides rough data on the cost of SWOs from $2,000 to $15,000 over the past year.  
SWOs in this dollar range would normally be Cost Plus SWOs under the Base Bid.  (SWOs below $2,000 
will normally be Firm Fixed Price Work, and SWOs above $15,000 will normally be performed pursuant 
to the JOC Contract.)  Because many of the facilities have less than a year of data no detailed building 
data is provided, only general numbers of SWOs and cost per SWO per region over the past year. 
 
Region Monthly Average 

SWO per SF 
Average Labor 
Cost per SWO 

Average Material 
Cost per SWO 

Average 
Subcontracted cost 
per SWO 

Bay Area / 
Northern 
Coastal  

35 $1,170.86 $2,172.98 $1,950.30 

Northern / 
Central  

19 $1,621.23 $1,555.21 $1,240.12 

Southern 46 $1,394.00 $1,477.70 $1,677.10 

7 OVERVIEW OF JOC 

Contractor will use the JOC methodology to perform a wide variety of facility services most of which will 
be in excess of $15,000.  JOC tasking is explained in detail in the JOC Contract. 

8 COMPENSATION  

The following provides a high-level overview of the payments to be made pursuant to the Facilities 
Services Contract.  For conditions and limitations applicable to these payments, see the Facilities 
Services Contract, especially Exhibit E. 

8.1 Firm Fixed Price 

The AOC will pay the Contractor a set monthly amount for full payment for all costs associated with the 
performance of Firm Fixed Price Work.  The Proposer must submit a price proposal for each of the Base 
Bid and Alternates 1-3 as shown in Table 5 above. 

8.2 Cost Plus 

The AOC will pay the Contractor the labor costs incurred in performing Cost Plus Work, multiplied by the 
Labor Cost Factor.  The AOC will pay the Contractor the amount the Contractor expends in connection 
with Cost Plus Work on materials or subcontracts with non-related entities, plus a 7% markup.  The AOC 
will pay certain travel expenses in connection with Cost Plus Work.  The Proposer must submit a Labor 
Cost Factor as part of its price proposal.  Please note that the Labor Cost Factor is applied against the 
total labor cost, including benefits. 
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8.3 JOC 

The AOC will pay the Contractor for mutually agreed tasks at the price specified in the CTC, multiplied by 
the applicable JOC adjustment factor.  The Proposer must submit all required JOC adjustment factors in 
its price proposal.   

8.4 PBC 

Seven (7) percent of each invoice (for both Contracts) will be retained by the AOC and put into a 
Performance Based Compensation (“PBC”) Pool.  On a semiannual basis the AOC will conduct a PBC 
Review Panel as described in the Facilities Services Contract.  Based on the results of the PBC Review 
Panel, Contractor may receive a percentage of the pool. The PBC process is addressed in Exhibit G of the 
Facilities Services Contract.   The AOC makes no guarantee that the Contractor will be paid any of the 
money deposited in the PBC Pool.  The Contractor has no right to any money in the PBC Pool unless and 
until the AOC pays the Contractor PBC.  Any money in the PBC Pool upon expiration or termination of 
the Contracts shall be retained by the AOC. 

9 PROPOSER INTERFACE MEETING AND SITE VISIT 

9.1 Schedule 

A two (2) day Proposer Interface Meeting (“PIM”) and a series of two (2) day site visits are scheduled for 
January 2011.  See the most recently published version of the Schedule of key events for this RFP posted 
to the courtinfo.ca.gov websiteProcurement Schedule in Section 2.6 of this RFP. To attend the PIM, 
contact the Project Manager not later than December 17, 2010 at 
OCCM_Solicitations@jud.ca.govomrfpcomm@jud.ca.gov.  Each Proposer will be limited to three (3) 
representatives. Details regarding the PIM and site visit will be provided upon email request to the 
Project Manager.   

9.2 Mandatory Attendance 

Only those Proposers represented at the PIM and attending the site visits for the proposed region(s) will 
be permitted to submit Proposals.  The Proposer must be in attendance at the PIM no later than ten (10) 
minutes after the meeting begins, or the Proposer will be disqualified.  The Proposer must be in 
attendance at the closing meeting after the site visits no later than ten (10) minutes after the meeting 
begins, or the Proposer will be disqualified.  The AOC has the right to disqualify any Proposer who fails 
to attend a significant portion of any site visit.  Proposers should become thoroughly familiar with the 
terms and conditions of this RFP and local conditions affecting the performance and costs of the Work 
before attending the PIM. 

10 EVALUATION OF PROPOSALS  

Proposals submitted in response to the RFP will be reviewed and scored based on the information 
provided in the Proposals, oral presentations, and references, and other information available to the 
AOC.  Proposals will be reviewed by a technical evaluation panel consisting of AOC and court personnel 
as identified in the Source Selection Plan (“SSP”) in Appendix B.     
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10.1  Best Value Evaluation  

The Proposers selected will be the ones determined to provide the “best value” to AOC and the Courts. 
The best value will be determined in accordance with the selection criteria set forth herein.  The 
evaluation is an assessment of both Proposer and Proposer’s ability (as conveyed by Proposer) to 
successfully accomplish the work set forth in the Contracts.  The information in this section is provided 
for informational purposes only, and is not an exhaustive list of the requirements and procedures for 
award of the Contracts.  

10.1.1 Quality  

1.1.1.1.10.1.1.1. Quality, extent, and relevance of Proposer’s operational experience 
(including the experience of identified subcontractors) in conducting all facets 
of building operations.   

1.1.1.2.10.1.1.2. Quality, extent, and relevance of Proposer’s building operation and 
maintenance experience (including subcontractors) in conducting similar 
efforts, particularly of a magnitude and setting similar to that described by 
this RFP, including familiarity with court operations, the geographical area, 
and resources available in California. 

1.1.1.3.10.1.1.3. Quality, extent, and relevance of experience, education and training 
of key personnel. 

1.1.1.4.10.1.1.4. References:  (a) Proposer’s service capability, reputation, facilities, 
equipment, and past performance in contracts with commercial entities; (b) 
Proposer’s previous performance in contracts or business dealings with 
municipal, state, federal agencies, or other governmental entities. 

10.1.2 Approach and Scope of Services  

1.1.1.5.10.1.2.1. The Proposal is complete and follows this RFP.  

1.1.1.6.10.1.2.2. Quality of approach and methodology for performing the services 
clearly demonstrates an understanding of the applicable issues and 
requirements for building operation and maintenance.  

1.1.1.7.10.1.2.3. Quality, clarity and completeness of scope of services, including 
extent to which alternative approaches/tasks will achieve objectives. 

1.1.1.8.10.1.2.4. Quality of project organization and management plan; extent to 
which Proposer will provide for successful, timely and fully-compliant 
program implementation as evidenced by:  (a) a plan for managing the 
services; (b) coordination of subcontractors, joint ventures or teaming 
arrangements; (c) plan for phasing personnel into the services; (d) quality of 
interaction and coordination with AOC; (e) reporting methodologies.  

1.1.1.9.10.1.2.5. Quality of Proposer’s management plan to provide management 
visibility at the local court level.  Proposer must reflect how its management 
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team will support the site technicians, how they will coordinate with the 
Courts, and other occupant of the Facilities. 

10.1.3 Cost  

The price proposal will be evaluated for reasonableness of cost and best value to the AOC and 
the Courts.  It may also serve as the basis for subsequent negotiations of equitable adjustments 
to the price if necessary.  The price proposal must be complete, accurate and well documented.  
Any pricing conditions or contingencies must be clearly stated.  Proposers must submit price 
proposals using Appendix C.  

10.1.4  Service Provider Initiative  

This component is the extent to which Proposer proposes beneficial and innovative ideas, 
concepts, and methods related to the services.   

11 REQUIREMENTS OF A RESPONSIVE PROPOSAL  

A Proposal must follow the sequence of the areas shown below to allow for easy cross referencing.  For 
example, the section of the Proposal that includes Proposer’s legal entity information must be labeled 
Section 1.1.  All Appendixes to the Proposal should be labeled with the appropriate RFP reference.  All 
Proposer’s added documents such as insurance certifications must be labeled as Form #.  For example a 
copy of the Proposer Vendor Data Form would be labeled Section 11.10, Form 1.  All pages in excess of 
the limitations per section will not be considered in evaluating the Proposal.  

11.1 General Capabilities 

The following information must be included as the General Capabilities portion of the Proposal.  This 
section is limited to twelve (12) pages 

11.1.1 Legal Entity Information   

The exact legal name under which Proposer proposes to do business with the AOC; address;, 
telephone and fax numbers;, and social security number or federal tax identification number.   
 
 
 
Submit a single separate written and signed document (“Introductory Letter”) identifying the 
individual who will serve as Proposer’s point of contact for administrative communication with 
regard to Proposer’s Proposal(s), including address, telephone and e-mail contact information. It 
is the intention of the AOC that all communication regarding this RFP will be made via the 
California Courts’ website (http://www.courtinfo.ca.gov/) on which this RFP is posted, however, 
should the need arise for the AOC to initiate any separate communication addressed to 
Proposer with regards to this RFP it will be sent to that individual at the e-mail address specified. 
Include the AOC’s RFP number for this solicitation on any communication. 

11.1.2 Experience and Background of Proposer Key Staff   
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Provide the background and experience of the person who will supervise the contract manager. 
This should be a Proposer employee who is not listed on the organization staffing chart of the 
Contracts.  Provide information on his or her duties as it relatesthey relate to this and other 
contracts, as well as examples of his or her ability and experience in conducting the proposed 
types of activities.   

11.1.3 Strategy for Growth   

Is Proposer strategically positioned for growth in facilities operation and maintenance services 
in the California market?  What is Proposer’s current revenue, square footage operated and 
maintained, and market share (in terms of revenue and square footage) for facilities services in 
California?  What is the Proposer’s growth objective?  How does Proposer’s current position in 
the California market aid and detract from the flexibility and effort required of this effort? 

11.1.4 Plan of Approach  

Overall plan for completion of all work required. Provide background on Proposer and current 
contracts of similar nature.  Discuss Proposer’s approach to meeting contract requirements 
through in-house and subcontracted resources. Explain how Proposer determines the right 
balance of mobile, stationary, and other resources.  Explain how these experiences and 
approaches will be used on the Contracts. 

11.2  Proposer Information  

In response to this RFP, all proposers must provide the following information (this section is limited to 
four (4) pages plus insurance documentation and financial statements):  
  

1. Headquarters/parent company Llocations.  
2. History of entity.   
3. Internet website address (if any).  
4. Details of entity business structure (e.g. corporation, partnership).  
5. Date founded.  
6. Organization chart of entity.  
7. Office locations and total number of employees at each.  
8. Home office address and telephone number and local address and phone number.  
9. List of any outstanding litigation that may adversely impact the viability of the entity or the 

performance of the services.  
 

10. Past three (3) years of audited financial statements (income statements and balance sheets) for 
the legal entity proposed to enter into the Contracts.  If Proposer’s RFP submission is made in 
the name of a new business or other entity in existence for less than three (3) years, then 
submit (i) for partnerships, financial statements for all partners, (ii) for subsidiaries, financial 
statements for Proposer’s parent entity, (iii) for other newly created companiesentities, financial 
statements for the entity that will act as Proposer’s financial guarantor.   

11.3 Qualifications  
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Proposer must provide information on its qualifications to do the work outlined in the RFP, including 
information on the issues addressed below.  This section is limited to eleven (11) pages.  

11.3.1 Explanation of Qualifications  

Explain why Proposer is the best qualified to perform the services.  Proposer must demonstrate 
its qualifications, including an item-by-item disclosure outlining how Proposer meets or exceeds 
the requirements of this RFP, including the minimum qualifications set forth in this RFP.  

11.3.2 Schedule of Deliverables    

Provide an overview of Proposer’s experience and methodologies for developing and 
maintaining the deliverables listed in Exhibit J of the Facilities Services Contract and provide a 
schedule for their submission.  The overview should include Proposer’s understanding of the 
issues and , tasks involved in creating , and the deliverables of the project.   

11.3.3 Experience in Operation and Maintenance  

Describe Proposer’s specific experience and qualifications in building operation and 
maintenance and any specific experience Proposer has in each of the particular building 
operations and maintenance disciplines (i.e., mechanical systems, electrical systems, fire alarms, 
energy management systems, plumbing systems, etc.) along with an indication of which building 
operation and maintenance areas will be performed directly and which will be subcontracted.   

11.3.4 Experience in Job Order Contracting or Indefinite 

Delivery/Indefinite Quantity Contracts 

List the last five (5) multi-disciplined prevailing wage job order contracting or ID/IQ construction 
contracts Proposer has been awarded in the State of California, identifying which contracts, if 
any, are within the region being applied for.  

For each contract provide the following:  
1. Contract title. 
2. Contract number. 
3. Owner. 
4. Geographic location. 
5. Owner contact name, title, address and phone number. 
6. Contract amount. 
7. Original contract duration with dates. 
8. Total contract duration with dates.  
9. Approximate dollar amount of work completed. 
10. Methodology (JOC or ID/IQ) 
11. General description of the scope of work. 

11.3.5 Customer Satisfaction Methods   
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Propose customer satisfaction measurement and escalation procedures.  Please provide details.  
Does Proposer self-perform customer satisfaction measurement or does Proposer propose 
contracting to a third party?  Please explain Proposer’s position on this.  
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11.3.6 Loss, Health, Safety, and Environmental Plan  

Describe Proposer’s formal Loss Prevention Plan and other Health, Safety and Environmental 
plans.    How does Proposer ensure high standards in Health, Safety and Environmental 
disciplines?  What is Proposer’s Experience Modification Rate?  

11.3.7 Knowledge Management   

Describe Proposer’s formal knowledge management program and benchmarking with industry.   

11.3.8 Quality Control  

Describe Proposer’s formal quality control program.  How are the responsibilities distributed?  Is 
it based on a certain certification, e.g., ISO?  

11.3.9 Technology Promotion   

Describe how Proposer would promote the use of technology to improve AOC facilities 
condition, operation and maintenance while at the same time reducing total cost.  Please 
provide examples of opportunities Proposer finds for AOC’s facilities.  

11.3.10 Asset Procurement and Management   

Describe how Proposer will manage procurement of supplies, equipment and services to 
support the facilities maintenance and operations as required in this program.  

11.3.11 Hazardous Material Management  

Describe Proposer’s experience in working in facilities with asbestos and lead-based paint.  
Describe the process Proposer would follow to ensure safety to Proposer’s staff as well as the 
court and public while still effectively operating the building.  Describe Proposer’s plans for 
working in areas containing asbestos and Proposer’s plans for providing asbestos abatement 
services.  

11.3.12 Approach to Developing Scopes of Work and Cost Estimates 

Provide a description of how Proposer will manage the development of scopes of work and cost 
estimates.  This should include (i) how Proposer will work with the courts and the AOC to 
develop solutions to reported symptoms; (ii) how Proposer will develop conceptual estimates, 
Cost Plus Proposals,  and Detailed Statements of Work; and (iii) how Proposer will address items 
such as changes in scope, cost, substitutions, and other variations from the agreed-upon scope 
and cost.  

11.4 Staffing 

Proposer must also provide information on its staffing plans and subcontractors.  This section is limited 
to fifteen (15) pages, not including the pages for Section 11.4.4. As part of this section, Proposer must 
explain its process for the recruitment and selection of the kKey Sstaff as defined in the Contracts.  
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11.4.1 Corporate Support Resources   

Describe the size and experience of the corporate staff pool from which staff assigned to the 
Contracts can be drawn.  Do not include specialist and experts from other Proposer resources 
that are not going to be routinely available to assist on the Contracts.  We are looking for 
expertise that can be called upon if needed, not just all the expertise in Proposer’s entity.  
Discuss how these resources are made available and utilized for the Contracts. 

11.4.2 Composition   

Describe the composition of the staff team Proposer will dedicate to this assignmentthe 
Contracts including the names of the employees in the area responsible for the Contracts, their 
function within Proposer’s entity, title, and number of year’s service with Proposer (does not 
include mandatory staff, see 10.4.3 and 10.4.4)  Include a brief biography for the specific 
individuals designated to work on the Contracts, specifying educational and work experiences 
deemed relevant to the type of work to be undertaken.  

11.4.3 Regional Contract Manager Information   

Provide the name(s) of the person(s) designated as the “Regional Contract Manager(s)” who will 
be responsible for the coordination of work efforts.    Information to be provided regarding the 
Regional Contract Manager is to include a brief biography specifying educational and work 
experiences deemed relevant to the type of work to be undertaken.  A resume-type format is 
preferred.  The following areas must be addressed: 
 

1.   Length of career in providing building operation and maintenance services.  
2.   Professional designations.  
3.   Number and size of buildings operated and maintained in the last three (3) years.  
4.  Education. 

11.4.4 Regional Contract Mandatory Staff Information   

Provide information similar to that of the Regional Contract Manager for each of the mandatory 
staff positions shown in the regional organization chart of the Facilities Services Contract.  Many 
of the positions may not have persons selected at the time the Proposals are submitted.  In 
these cases, or if Proposer plans to propose positions not listed in the Facilities Services Contract 
or if Proposer is proposing position descriptions and qualifications different than in the Facilities 
Services Contract, provide a short job description and qualifications Proposer thinks are needed 
to fill the contract requirements.  If there are several of the same position (e.g. Customer Service 
Representatives), one job description will be adequate.  An additional page per position is 
provided for this section.    

11.4.5 Proposer-Court Relationship   

Describe Proposer’s experience in working in court facilities.  Describe the experience Proposer’s 
proposed staff has in working in court facilities.  Tell how this experience will enable Proposer to 
establish positive working relationships with the courts.  If Proposer or its staff has no 
experience in court facilities, describe relevant experience in other similar institutions, explain 
how that experience relates to courts, and explain how it will be used to establish a positive 
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working relationship with the courts.  How will Proposer make the separation between the AOC 
Facilities team and Proposer’s team clearly visible?  Proposer must provide explanation.  How 
will the Regional Contract Manager and other key personnel staff identify themselves to court 
employees?  

11.4.6 Hiring, Retention, and Attrition Information   

Describe Proposer’s hiring, retention and attrition rate.  What are the top three (3) reasons for 
attrition?  Does Proposer have a formal program to reduce the attrition rate?  Specifically, what 
is Proposer’s average first-year attrition rate amongst transitioning employees?  

11.4.7 Benefits for Management Staff 

Describe the benefits package Proposer will provide to its management staff who will be 
assigned to perform Work. 

11.4.8 Contractor Staffing – Non Mandatory Staff Information 

Complete Section 2 of the Pricing Sheets, Appendix C listing the staff Proposer plans on to 
support the Firm Fixed Price and Cost Plus Work not performed by the Mandatory Staff listed in 
Section 1a.  The Pricing Sheet gives a few examples.  There is no requirement to use these 
classifications and the Proposer should add additional classifications it will use.  The purpose of 
this data is to allow the AOC to see estimated workforce the Proposer anticipates needing to 
fulfill the Firm Fixed Price and Cost Plus contract requirements.   

11.5 Subcontractors 

Proposer must provide information on subcontracted efforts and known subcontractors.  This section is 
limited to five (5) pages – plus an additional two (2) pages for each subcontractor identified in Section 
11.5.3.  

11.5.1 Subcontractor Policy Management   

Describe Proposer’s policy on subcontractor management including details on selection 
procedures, performance, measurement and improvement, adherence to applicable standards 
and regulations, confidentiality, right to audit, insurances, payment procedures, etc.  How does 
Proposer ensure the best value for both Proposer and the AOC/Courts when selecting 
subcontractors? 

11.5.2 Subcontractor Compliance   

How will Proposer ensure subcontractors’ adherence to all AOC, federal, state and local 
applicable standards and regulations?   

11.5.3 Subcontractor Outsourcing   

Indicate the anticipated percentage of work to be performed directly by Proposer and to be 
subcontracted for the following categories:  structural, plumbing, HVAC, low-voltage electrical, 
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high-voltage electrical, maintenance engineering, planning and scheduling (includes work 
reception), grounds, electronics.   
 
If it is anticipated that any subcontractor will be performing ten percent (10%) or more of the 
total contract effort, please identify the subcontractor and provide a summary of the 
information requested of Proposer in Sections 11.2, 11.3, and 11.4.    

11.6 Price Proposal 

Proposer must submit a price proposal for each region for which it seeks consideration.  Each price 
proposal must include (i) the price sheet shown in Appendix C, completed in its entirety, (ii) a basis for 
the price for each of the items below, and (iii) answers to any questions below.  This section is limited to 
twenty (20) pages per region, not including the required pricing sheets at Appendix C.  The AOC will 
use the information in the pricing sheets to determine alternative bid amounts.  Proposer must submit 
four (4) price proposals: one corresponding to the Base Bid and one for each Alternate as described in 
Table 5 above.  Each price proposal must in turn be broken into four (4) sections:  (a) Firm Fixed Price; 
(b) Management Fee percentage for Cost Plus work; (c) JOC adjustments; (d) and Phase-In/Phase-Out 
Cost.  This section is limited to thirty-two pages (inclusive of all four (4) price proposals) not including 
the required pricing sheets at Appendix C.   
 

11.6.1 Firm Fixed Price   

Firm Fixed Price includes those costs for services identified in Table 5 above.  Proposer must 
complete Section 1, 1a, and 1b of Pricing Sheets, Appendix C, and provide cost for the 
mandatory management and staff support positions.  This cost should include respective salary 
by employee type, all fringe benefits, any other ancillary items provided to employees (such as 
401K, leased vehicles, paid parking, etc.), and a burden factor to cover uniforms, personal 
protective equipment, miscellaneous expendable supplies, training, and other costs attributable 
to the position.  Explain how these costs were developed and how they are adequate to cover 
all the requirements of the contract. 

11.6.2 Prevailing Wage  

Contractor must pay a minimum of Prevailing Wages for each assigned county.  Describe 
Proposer’s experience managing Prevailing Wage and/or Davis Bacon payroll. Describe how 
Proposer has demonstrated compliance with prevailing wage requirements.   

11.6.3 Inflationary Adjustment for Contract Pricing 

Contractor’s adjustment factors will be adjusted on each annual anniversary date of the 
Contracts to account for construction cost escalation or de-escalation.  The process for the 
adjustment is detailed in the Contracts. 

11.6.4 Cost Plus Labor Cost Factor  

Cost Plus Labor includes those costs for services outlined the Facilities Services Contract.  
Proposer must complete Section 2 of Pricing Sheets, Appendix C., and provide a Labor Cost 
Factor percentage to be added to the Prevailing Wage and Benefits for the employee’s 
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classification.  Any Labor Cost Factor percentage will cover all employee related expenses not 
covered by the prevailing wage rate and required benefits.  It will include but not be limited to 
benefits, taxes, vacation, training, office space and equipment, travel cost, insurances, 
expendable supplies, communications equipment, non specialty tools and equipment, and 
management support beyond that provided in the Firm Fixed Price portion of the Facilities 
Services Contract.  Section 2 is a list of all Non Mandatory Staff being proposed for the contract 
and related cost.  This cost should only be for the required Prevailing Wages and Benefits and 
not the cost covered by the Labor Cost Factor.  Explain the basis for the various crafts used and 
the number of annual productive hours being proposed.  Take one classification and break out 
the cost and between wages and benefits, assuming work will be done in Sacramento County.  
Explain your process for determining Prevailing Wages for classification not listed on the 
Prevailing Wage Order for a specific location.   
 
Material cost will be reimbursed at the actual cost of Contractor with a 7% markupno additional 
mark ups or fee except the Management Fee described below. 
 
Proposer must complete Section 3 of Pricing Sheets, Appendix C, to indicate the Labor Cost 
Factor percentage.  Labor Cost Factor percentage will cover all employee related expenses not 
covered by the prevailing wage rate and required benefits.  It will include but not be limited to 
taxes, office space, office equipment, insurance, expendable supplies, communications 
equipment and charges, non specialty tools and equipment, and management support beyond 
that provided in the Firm Fixed Price portion of the Facilities Services Contract.  Explain the basis 
of the factor. 

11.6.5 Cost Plus Verification 

Contractor must provide details to verify to the satisfaction of the AOC that the cost was actually 
and validly incurred by Contractor.   Outline Proposer’s procedures for validating costs. 

11.6.6 JOC 

Proposer must complete Section 5 of the Pricing Sheets to provide adjustment factors to the 
pricing in the Construction Task Catalog for each of the JOC Zones in the region(s) in which 
Proposer is submitting a Proposal.   Explain the basis of the adjustment factor.  Why is it higher 
or lower than the Catalog price?   

11.6.7 Phase-In and Phase-Out Cost  

Phase-In and Phase-Out costs will be a Not-to-Exceed Cost for the categories specified in Exhibit 
B, Section 4.3 of the Facilities Services Contract and/or the Pricing Sheets.five (5) cost 
categories: (i) labor and personnel cost excluding travel, (ii) travel, (iii) equipment and supplies, 
(iv) Contractor facilities, and (v) other.  Other expenses are not to exceed ten (10) percent of the 
total Phase-In cost.  The Phase-In cost should include expenses for mobilization and to obtain 
the equipment, manpower, and facilities needed to support the Facilities Services Contract.  This 
cost will also include all labor, training, travel, and other related expenses of the Phase-In 
period.   
 



25 
 

The Phase-In cost will be paid in three annual installments as part of the invoice for the first 
three years of full performance, provided the Contracts are still in effect.  See Exhibit E of the 
Facilities Services Contract for more details.  The AOC has the right to review the expenditures 
paid for with Phase-In cCost payments per the Facilities Services Contract.   
 
The Phase-Out cost will be paid in a lump sum as part of the final invoice.  
  
Proposer must complete Section 4 of Pricing Sheets, Appendix C.  Proposer will provide a break 
out of the costs included in the Phase-In and Phase-Out Ccosts.  Explain the basis for the cost.   

11.6.8 Changes to the Facilities List 

The AOC may (i) add a facility to the list of facilities for which Contractor is responsible, (ii) 
remove a facility from that list, or (iii) change the Contractor’s level of responsibility for a facility.  
If the AOC makes an addition, removal, or change as described above, the annual Firm Fixed 
Price payment will be adjusted accordingly.  Proposer must complete Section 4 of the Pricing 
Sheet in Appendix C, which sets forth the amount of the adjustment to the Firm Fixed Price in 
such event.  Explain the basis of the various costs per square foot.    

11.7 References 

Proposer must submit a list of three (3) references documenting its experience as outlined in this RFP.  
These references must be the largest, similar in nature to this project, in the United States, within the 
last three (3) years performed by Proposer.  If Proposer does not have three (3) suitable references 
meeting these criteria, Proposer may contact the AOC for alternate reference criteria.  AOC retains the 
right to request any additional information pertaining to Proposer’s ability, qualifications, and 
procedures used to accomplish all work under the Contracts as it deems necessary.   

11.7.1 Reference Documentation  

Proposer will submit the following information regarding references:  

1. Proposer’s name.  
2. Program/contract title.  
3. Contracting agency or customer.  
4. Contract number.  
5. Contract type.  
6. Performance period.  
7. Original contract dollar value (Do not include unexercised options).  
8. Current contract dollar value (Do not include unexercised options).  
9. If the amounts of 7 and 8 are different please explain.  
10. Was Proposer the prime or subcontractor for this effort?  
11. Primary customer points of contact to include names, phone numbers, email addresses, 

and fax numbers of the functional oversight person and the business 
services/contracting officer.  

12. A short synopsis of the contracted services (limit this to no more than one page per 
reference).  
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11.7.2 Reference’s Release of Information  

Reference checks may be conducted after the initial determination of qualifications per the SSP.  
The AOC will request those pProposers who are selected to participate in Oral Presentations to 
make arrangements for the Source Selection Panel to contact the references via teleconference.  
It is the desire of the AOC to conduct the teleconference before the Oral Presentations.  If this 
cannot be arranged, due to no fault of Proposer, the reference teleconference may be held after 
the Oral Presentations.  An inability to arrange the teleconference with an identified reference 
will be treated by the AOC as if Proposer has not submitted the references.  If such a situation 
occurs, upon Proposer showing of a good faith attempt to arrange the teleconference, the AOC 
will provide Proposer an opportunity to provide alternate references. 

11.8 Region Preference 

Up to three (3) contracts will be awarded using this same RFP—one for each region.  It is the intent of 
the AOC to award only one regional contract to any one Proposer.  Proposer may submit a single 
Proposal for one, two, or all three regions.  If Proposer submits a Proposal for more than one region, 
Proposer must (i) identify which regions Proposer prefers, ranking them first, second and third (if 
applicable) and (ii)  provide any region-specific information (such as pricing sheets) for each region.  This 
section is limited to four (4) pages for each region Proposer seeks award.  Describe Proposer’s approach 
to servicing each region provide information on why Proposer thinks it could perform in each region.   
Describe Proposer’s capability to monitor/manage those subcontracted services in each region and how 
Proposer intends to meet the use of local subcontracts to meet the AOC’s goal as outlined in the 
Contracts.   
 
If Proposer believes it has a compelling justification to be awarded more than one regional contract, it 
will have the opportunity to set forth this justification in no more than five (5) additional pages. 

11.9 Draft Contract Comments 

The AOC intends to have the successful Proposer(s) accept the contracts as written.  Proposers should 
submit proposed changes to the contracts using MS Word “track-changes” document.  Using comments 
Proposer should explain why the change is needed and why it is in the best interest of the AOC to make 
the change.  If Proposer is selected for award and requests additional negotiation of terms at that time, 
the AOC has the right to reject any changes and/or seek other qualified Proposers for award. 

11.10   Forms 

Submit one signed original of the AOC’s Vendor Data Form (Appendix E), completed in the exact legal 
name under which Proposer proposes to do business with the AOC.   
 
Submit one signed original of the AOC’s Certification Form (Appendix F).   
 
Submit one signed and notarized Non-Collusion Affidavit (Appendix G). 
 
Submit a document identified on the cover page with the title “Bonding and Safety Record” containing 
within it the original and signed letter regarding Proposer’s bonding capacity as specified in Section 
3.1.5. 
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Submit a completed Safety Record Form, with attachments, as shown in Appendix J. 

12 SUBMISSION OF PROPOSALS  

12.1 RFP Response 

To respond to this RFP, Proposer must submit ten (10) clearly labeled copies of the Proposal, each in a 
white three (3) ring binder with a front cover and a side label and one (1) electronic copy (CD) of the 
Proposal (with all respective documents in either Microsoft Word and/or Excel format) to the following 
address:  

  
   Judicial Council of California Administrative Office of the Courts  

    Attn:   Nadine McFadden  
    Business Services, Floor 7   
    455 Golden Gate Avenue   
    San Francisco, CA  94102 
 
Each copy of the Proposal must contain all of the information specified in Section 11. Place a label on 
each binder and each CD with (i) Proposer’s name, (ii) the region(s) for which Proposer is submitting, 
and (iii) the AOC’s RFP number for this solicitation.   
 
Proposals to be submitted may be sent by US mail, express mail, courier service of the Proposer’s 
choice, or by hand delivery to the AOC.  E-mail and/or fax submissions are not acceptable and will not be 
considered. 
 
All of the materials required by Section 11 of this RFP are due on or before the date and time specified 
in the most current version of the Key Events Schedule posted to the California Courts’ website 
(http://www.courtinfo.ca.gov/) on which this RFP is posted.  It is the sole responsibility of the Proposer 
to ensure that the Proposal reaches the AOC on or before the date and time specified.  Submittals 
received after the deadline will be rejected without review.  With the exception of Proposals delivered 
by hand, the AOC provides no receipts nor makes any notification of its receipt or failure to receive any 
Proposal, and participants are requested to refrain from inquiring about this matter. 
 
If a Proposal is to be submitted by hand, it will only be considered a valid submission if it is received at 
the reception desk of the AOC on the 7th floor of 455 Golden Gate Avenue, San Francisco, CA  94102. 
(Hours: 9 A.M. to 5 P.M. on AOC business days).  Proposers are advised to obtain a handwritten receipt 
from the AOC receptionist when submitting.  

12.2 Proposal Due Date and Time 

Proposals are due at the date and time specified in the most recently published version of the 
Schedule of key events for this RFP posted to the courtinfo.ca.gov websiteby 1:00 pm PST on March 7, 
2011.  Late proposals will be returned.  Faxed or e-mailed proposals will not be accepted.  Proposals will 
not be accepted at any AOC location other than the address above.   

12.3 Proposal Content Instructions 
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Proposals should provide straightforward, concise information that satisfies the requirements noted in 
this RFP.  Expensive bindings, color displays, and the like are not necessary or desired.  Emphasis should 
be placed on conformity to the AOC’s instructions, requirements of this RFP, and completeness and 
clarity of content.  

12.4 Copy of Proposal 

At least one copy of the Proposals submitted to the San Francisco address must contain a one page 
cover letter with an original signature in blue ink. The cover letter must state Proposer’s desire to 
submit a Proposal pursuant to the AOC Facility Operation, Maintenance, and Modification Services  RFP 
and be signed by an official of Proposer authorized to commit Proposer’s organization to the Proposal as 
submitted.   

12.5 Additional Requirements 

Each page of the Proposal, to includinge attachments, must state the name of Proposer and the page 
number.  The AOC reserves the right to request additional data or material to support Proposer’s 
Proposal or to clarify issues or questions that may arise in the course of evaluating the Proposal.  All 
material submitted in response to this RFP will become the property of the AOC.  

12.6 Packaging 

Other than the CDSs and printed materials requested above, do not enclose any other materials 
(brochures, pamphlets, business cards, advertising or other printed material) with the Proposal. Such 
materials will not be considered to be part of the Proposal and will be discarded. 
 
Submit the CDs and written materials referred to above in a shipping container, labeled with (i) 
Proposer’s name, and (ii) the AOC’s RFP number for this solicitation.   

13   ORAL PRESENTATION  

Following an initial evaluation of the Proposals according to SPP, not more than six (6) Proposers will be 
asked to provide an oral presentation for clarification of their Proposals and to answer questions the 
AOC may have regarding their Proposals.  Proposer’s proposed Regional Contract Manager(s) must 
attend the presentation and participate in it.  Proposer will be provided a ten (10) calendar day notice of 
the date, time, and location of their presentation.  Presentation from Proposer will be limited to two (2) 
hours.  This will be followed by an up to two (2) hours question and answer session with the AOC staff.  
Proposer must provide (i) all AV equipment for the presentation, (ii) hard copies of the presentation to 
all Source Selection Panel members, and (iii) an electronic copy (CD) of the presentation.  At the 
conclusion of the oral presentation, the AOC may request from the finalists a “best and final” proposal 
based on clarifications and discussions held at the oral presentation.  

14 AOC’S RIGHTS  

A. The AOC has the right to cancel or reschedule this RFP at any time for any or no cause and 
without prior notice.  The AOC reserves the right to reject any and all Proposals.   
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B. The AOC has the right to issue RFPs for the same or similar projects, in the future, and, during 
the term of the Contracts, solicit and use other methods of contracting to obtain and provide 
similar work and services.  

C. If, prior to the signing of the Contracts, a Proposer changes its business ownership or the 
AOC determines that a Proposer’s proposed personnel or the subcontractors specified in the 
Proposal have substantially changed, or that a Proposal contains a misrepresentation, or that 
the representations given in the Proposal have changed, the AOC reserves the right to 
discontinue the awarding of a contract. 

D. This RFP and the Proposals provided as a result of it shall in no way act to form an 
agreement, obligation, or contract, however Proposals shall remain open for acceptance by 
the AOC throughout the period anticipated by the published Key Events Schedule applicable 
to this RFP, including any extension thereof by the AOC.     

 E. In any event and regardless of circumstances, in no way shall the AOC or the State of 
California be held responsible for any loss of profit or any costs or expenses incurred or 
experienced as a result of  a Proposer’s preparation and provision of Proposal(s), 
participation in interviews, or any other effort expended in regard to this RFP.  

15 PROJECT MANAGEMENT  

The Project Manager for this RFP is:  
  

Gerald Pfab, Manager for Facilities Operations  
Administrative Office of the Courts  
Office of Court Construction and Management  
2860 Gateway Oaks Drive, Suite 400  
Sacramento, CA 95833-3509  
E-mail:  OCCM_Solicitations@jud.ca.govomrfpcomm@jud.ca.gov  

16 ADDITIONAL REQUIREMENTS  

It may be necessary to clarify and/or change the requirements of this RFP.  If so, all Proposers who 
attend the PIM will be notified.  If Proposer is not represented at the PIM, Proposer will not be able to 
submit a Proposal for this RFP.   

17 PROPOSED CONTRACT TERMS AND ADMINISTRATIVE 

RULES  

Contracts with successful firms will be signed by the parties on an AOC Standard Agreement forms.  
Proposed terms and conditions are included in the Contracts.  Prior to execution of the Contracts, the 
AOC reserves the right to change the terms of the Contracts to make such terms consistent with this 
project including Proposer’s Proposal.   
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This RFP (including, without limitation, any modification made thereto in the course of the solicitation), 
the evaluation of materials Proposals, the selection of any Contractor for a project, and any issues to be 
raised with regards to this RFP or to the Administrative Rules Governing Requests for Proposals 
themselves (the “Administrative Rules”) are governed solely by the Administrative Rules. By the act of 
submission of a Proposal, Proposer agrees to be bound by these Administrative Rules.  If a Proposer has 
objections to the Administrative Rules or any other objections to this RFP, they must be dealt with in 
accordance with the provisions of the Administrative Rules, which are attached hereto as Appendix A. 
 
Incorporated in this RFP, and attached as Appendix A, is a document entitled “Administrative Rules 
Governing Requests” for Proposers.  Proposers must follow these rules in preparation of their Proposals.  

18 CONFIDENTIAL OR PROPRIETARY INFORMATION 

The AOC is bound by California Rules of Court, rule 10.500, as to disclosure of its administrative records.  
See: http://www.courtinfo.ca.gov/rules/index.cfm?title=ten&linkid=rule10_500. 
 
Proposers may note or mark portions of the information submitted in response to this RFP indicating 
that the information contains material that is confidential and/or proprietary.  If the AOC disagrees, 
Proposer will be given an opportunity to withdraw the information.   
 
If the AOC receives a request for public access to material submitted in response to this RFP, the AOC 
will determine, in its sole opinion, whether marked material is exempt from disclosure under Rule 
10.500 or applicable law.  If the AOC, in its sole opinion, finds or reasonably believes that the material so 
marked is exempt from disclosure, that material will not be disclosed. If the AOC finds or reasonably 
believes that the material so marked is not exempt from disclosure, the AOC will contact Proposer with 
a request to substantiate its claim for confidential treatment, but may disclose the information pursuant 
to Rule 10.500 and applicable law regardless of the marking or notation seeking confidential treatment. 

19 DVBE PARTICIPATION GOALS  

The AOC has a Disabled Veterans Business Enterprise (DVBE) program with a participation goal of three 
percent (3%) of the total value of the Contracts, or demonstration of a good faith effort to provide such 
a program.   
 
The AOC does not require that Proposer’s DVBE program be developed, or that Proposer’s DVBE 
compliance forms be submitted with Proposer’s Proposal, nor will an early submission influence the 
evaluation of Proposer’s Proposal.   
 
Submission of Proposer’s DVBE commitment and the forms documenting it or Proposer’s good faith 
effort to provide such a program will be required following notification of selection and prior to the 
signing of the Contracts by the AOC.  Forms are provided here to familiarize Proposer with this 
requirement and for Proposer’s later convenience. See Appendix H for additional details regarding DVBE 
participation. Information about DVBE resources can be found on the Executive Branch’s internal 
website at http://www.dgs.ca.gov/default.htm, or by calling the Office of Small Business and DVBE 
Certification at 916-375-4940. 

20 AWARD 

http://www.dgs.ca.gov/default.htm�
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Notices of the names of the Proposers awarded Contracts will be posted to the Courts Website 
(http://www.courtinfo.ca.gov/).  Following notice of award, the AOC will provide each awarded 
Proposer with a completed draft of the Contracts.  Proposer shall have a period of 14 calendar days in 
which to provide the AOC with two signed originals of each Contract accompanied by its DVBE 
documentation, copy of license, performance bond, payment bond for public works, and insurance 
certificates.  If the AOC has not received the signed Contracts and other materials cited above within this 
14 day period, the AOC shall have the right, without notice, to cancel the award and proceed to award 
the contracts to the next highest scoring Proposal.  Contract bonds and insurance submitted must be as 
specified in this RFP, and will be reviewed prior to AOC execution of the Contracts. 
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APPENDIX A 
JUDICIAL COUNCIL OF CALIFORNIA 

ADMINISTRATIVE OFFICE OF THE COURTS 
ADMINISTRATIVE RULES 

GOVERNING REQUESTS FOR PROPOSALS 
 

1. GENERAL  
A. This RFP, the evaluation of proposals, and the award of any contract will conform with current 

procurement procedures as they relate to the procurement of goods and services.  A Proposal is 
an irrevocable offer for ninety (90) days following the deadline for its submission.  

B. In addition to explaining the AOC’s requirements, the RFP includes instructions which prescribe 
the format and content of Proposals. 

2.  ERRORS IN THE RFP  
A. If a Proposer submitting a Proposal discovers any ambiguity, conflict, discrepancy, omission, or 

other error in this RFP, the Proposer must immediately provide the AOC with written notice of 
the problem and request that the RFP be clarified or modified.  Without disclosing the source of 
the request, the AOC may modify the RFP prior to the date fixed for submission of Proposals by 
issuing an addendum to all Proposers to whom the RFP was sent.  

B. If prior to the date fixed for submission of Proposals a Proposer submitting a Proposal knows of 
or should have known of an error in the RFP but fails to notify the AOC of the error, the Proposer 
will submit a Proposal at its own risk, and if the Proposer is awarded the contract, it will not be 
entitled to additional compensation or time by reason of the error or its later correction.  

3. QUESTIONS REGARDING THE RFP  
A. If a Proposer’s question relates to a proprietary aspect of its Proposal and the question would 

expose proprietary information if disclosed to competitors, the Proposer may submit the 
question in writing, conspicuously marking it as “CONFIDENTIAL.”  With the question, the 
Proposer must submit a statement explaining why the question is sensitive.  If the AOC concurs 
that the disclosure of the question or answer would expose proprietary information, the question 
will be answered, and both the question and answer will be kept in confidence.  If the AOC does 
not concur regarding the proprietary nature of the question, the question will not be answered in 
this manner and the Proposer will be notified.  

B. If a Proposer submitting a Proposal believes that one or more of the RFP’s requirements is 
onerous or unfair or that it unnecessarily precludes less costly or alternative solutions, the 
Proposer may submit a written request that the RFP be changed.  The request must set forth the 
recommended change and Proposer’s reasons for proposing the change.  Any such request must 
be submitted to the project manager listed in Section 15 of this RFP by the Proposal Due Date 
and Time listed on the most recently published version of the Schedule of key events for this RFP 
posted to the courtinfo.ca.gov websitecover letter of this RFP.  
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4. ADDENDA  
The AOC may modify the RFP prior to the date fixed for submission of Proposals by faxing an addendum 
to the Proposers to whom the RFP was initially sent.  If any Proposer determines that an addendum 
unnecessarily restricts its ability to submit a proposal, it must notify the project manager listed in 
Section 15 of this RFP no later than one day following the receipt of the addendum.  

5. WITHDRAWAL AND RESUBMISSION/MODIFICATION OF PROPOSALS  
 A Proposer may withdraw its Proposal at any time prior to the deadline for submitting Proposals by 
notifying the AOC in writing of its withdrawal.  The notice must be signed by the Proposer.  The Proposer 
may thereafter submit a new or modified Proposal, provided that it is received at the AOC no later than 
the Proposal Due Date and Time listed on the most recently published version of the Schedule of key 
events for this RFP posted to the courtinfo.ca.gov websitelisted on the cover letter of this RFP.  
Modifications offered in any other manner, oral or written, will not be considered.  Proposals cannot be 
changed or withdrawn after the Proposal Due Date and Time listed on the most recently published 
version of the Schedule of key events for this RFP posted to the courtinfo.ca.gov websitelisted on the 
coversheet of this RFP.  

6. EVALUATION PROCESS  
A. An evaluation team will review in detail all Proposals that are received to determine the extent 

to which they comply with RFP requirements.  
B. If a Proposal fails to meet a material RFP requirement, the Proposal may be rejected.  A deviation 

is material to the extent that a response is not in substantial accord with RFP requirements.  
Material deviations cannot be waived.  Immaterial deviations may cause a Proposal to be 
rejected.  

C. Proposals that contain false or misleading statements may be rejected if in the AOC’s opinion the 
information was intended to mislead the AOC regarding a requirement of the RFP.  

D. Cost sheets will be checked only if a Proposal is determined to be otherwise qualified.  All figures 
entered on the cost sheets must be clearly legible.  

E. During the evaluation process, the AOC may require a Proposer’s representative to answer 
questions with regard to the Proposer’s Proposal.  Failure of a Proposer to demonstrate that the 
claims made in its proposal are in fact true may be sufficient cause for deeming a Proposal non-
responsive.  

7. REJECTION OF PROPOSALS  
The AOC may reject any or all Proposals and may or may not waive an immaterial deviation or defect in 
a proposal.  The AOC’s waiver of an immaterial deviation or defect will in no way modify the RFP or 
excuse a Proposer from full compliance with RFP specifications.  The AOC reserves the right to accept or 
reject any or all of the items in the Proposal, to award the contract in whole or in part and/or negotiate 
any or all items with individual Proposers if it is deemed in the AOC’s best interest.  Moreover, the AOC 
reserves the right to make no selection if Proposals are deemed to be outside the fiscal constraint or 
against the best interest of the AOC or the courts.  

8. AWARD OF CONTRACT  
A. Award of contract, if made, will be in accordance with the RFP to a responsible Proposer 

submitting a Proposal compliant with all the requirements of the RFP and any addenda thereto, 
except for such immaterial defects as may be waived by the AOC.  
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B. The AOC reserves the right to determine the suitability of Proposals on the basis of a Proposal’s 
meeting administrative requirements, technical requirements, its assessment of the quality of 
service and performance of items proposed, and cost.   

9. DECISION  
Questions regarding the AOC’s award of any business on the basis of Proposals submitted in response to 
this RFP, or on any related matter, should be addressed to the individual listed in the Submission of 
Proposal section on  Section 12.1 of this RFPthe coversheet of this RFP, who will forward the matter to 
the appropriate contracting officer.  

10. EXECUTION OF CONTRACTS  
A. The AOC will make a reasonable effort to execute any contract based on this RFP within thirty 

(30) days of selecting a Proposal that best meets its requirements.  However, exceptions taken by 
a Proposer may delay execution of a contract. 

B. A Proposer submitting a Proposal must be prepared to use a standard AOC contract form rather 
than its own contract form.  

11. PROTEST PROCEDURE  

General:  
Failure of a Proposer to comply with the protest procedures set forth in this section will render a protest 
inadequate and non-responsive, and will result in rejection of the protest.  

A. Prior to Submission of Proposal:  

An interested party that is an actual or prospective proposer with a direct economic interest in the 
procurement may file a protest based on allegedly restrictive or defective specifications or other 
improprieties in the solicitation process that are apparent, or should have been reasonably 
discovered prior to the submission of a Proposal.  Such protest must be received prior to the 
Proposal Due Date and Time listed on the most recently published version of the Schedule of key 
events for this RFP posted to the courtinfo.ca.gov website.  The protestor must have exhausted all 
administrative remedies discussed in this Appendix prior to submitting the protest.  Failure to do so 
may be grounds for denying the protest.  

B. After Award:  
1. A Proposer submitting a Proposal may protest the award based on allegations of improprieties 

occurring during the Proposal evaluation or award period if it meets all of the following 
conditions:  

a. The Proposer has submitted a Proposal that it believes to be responsive to the RFP;  
b. The Proposer believes that its Proposal meets the administrative and technical 

requirements of the solicitation, proposes services of proven quality and 
performance, and offers a competitive cost; and,  

c. The Proposer believes that the AOC has incorrectly selected another Proposer 
submitting a Proposal for an award. 

2. Protests must be received no later than five (5) business days after the protesting party receives 
a Non-Award letter.   

C. Form of Protest:  
1. A Proposer who is qualified to protest should submit the protest to the individual listed in the 

Submission of Proposal section  Section 12.1 of this RFPon the coversheet of this RFP, who will 
forward the matter to the appropriate contracting officer.  
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2. The protest must be in writing and sent by certified, or registered mail, or overnight delivery 
service (with proof of delivery), or delivered personally to the address noted above.  If the 
protest is hand-delivered, a receipt must be requested.  

3. The protest must include the name, address, telephone and facsimile numbers, and email 
address of the party protesting or its representative.  

4. The title of the RFP under which the protest is submitted must be included.  
5. A detailed description of the specific legal and factual grounds of protest and any supporting 

documentation must be included.  
6. The specific ruling or relief requested must be stated.  
7. The AOC, at its discretion, may make a decision regarding the protest without requesting further 

information or documents from the protestor.  Therefore, the initial protest submittal must 
include all grounds for the protest and all evidence available at the time the protest is 
submitted.  If the protestor later raises new grounds or evidence that was not included in the 
initial protest but which could have been raised at that time, the AOC will not consider such new 
grounds or new evidence.  

D. Determination of Protest Submitted Prior to Submission of Proposal:  

Upon receipt of a timely and proper protest based on allegedly restrictive or defective specifications 
or other improprieties in the solicitation process that are apparent, or should have been reasonably 
discovered prior to the submission of a Proposal, the AOC will provide a written determination to 
the protestor prior to the Proposal Due Date and Time listed on the most recently published version 
of the Schedule of key events for this RFP posted to the courtinfo.ca.gov website.  If required, the 
AOC may extend the Proposal Due Date and Time to allow for a reasonable time to review the 
protest.  If the protesting party elects to appeal the decision, the protesting party will follow the 
appeals process outlined below and the AOC, at its sole discretion, may elect to withhold the 
contract award until the protest is resolved or denied or proceed with the award and 
implementation of the contract.  

E. Determination of Protest Submitted After Submission of Proposal:  

Upon receipt of a timely and proper protest, the AOC will investigate the protest and will provide a 
written response to the Proposer within a reasonable time.  If the AOC requires additional time to 
review the protest and is not able to provide a response within ten (10) business days, the AOC will 
notify the Proposer.  If the protesting party elects to appeal the decision, the protesting party will 
follow the appeals process outlined below.  The AOC, at its sole discretion, may elect to withhold the 
contract award until the protest is resolved or denied or proceed with the award and 
implementation of the agreement. 

F. Appeals Process:  
1. The contracting officer’s decision will be considered the final action by the AOC unless the 

protesting party thereafter seeks an appeal of the decision by filing a request for appeal 
with the AOC’s Business Services Manager, at the same address noted in Section 12.1 of this 
RFPthe Submission of Proposal section of the coversheet of this RFP, within five (5) calendar 
days of the issuance of the contracting officer’s decision.  

2. The justification for appeal is specifically limited to:    
a. Facts and/or information related to the protest, as previously submitted, not 

available at the time the protest was originally submitted;   
b. The contracting officer’s decision contained errors of fact, and that such errors of 

fact were significant and material factors in the contracting officer’s decision; or   
c. The decision of the contracting officer was in error of law or regulation.    
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3. The Proposer’s request for appeal must include:   
a. The name, addresses, telephone, facsimile numbers, and email address of the 

Proposer filing the appeal or its representative;   
b. A copy of the contracting officer’s decision; the legal and factual basis for the 

appeal; and   
c. The ruling or relief requested.  Issues that could have been raised earlier will not be 

considered on appeal.    
4. Upon receipt of a request for appeal, the AOC’s Business Services Manager will review the 

request and the decision of the contracting officer and will issue a final determination.  The 
decision of the AOC’s Business Services Manager will constitute the final action of the AOC.  

G. Protest Remedies:  
1. If the protest is upheld, the AOC will consider all circumstances surrounding the 

procurement in its decision for a fair and reasonable remedy, including the seriousness of 
the procurement deficiency, the degree of prejudice to the protesting party or to the 
integrity of the competitive procurement system, the good faith efforts of the parties, the 
extent of performance, the cost to the AOC, the urgency of the procurement, and the 
impact of the recommendation(s) on the AOC.  The AOC may recommend any combination 
of the following remedies:   

5. Terminate the contract for convenience;  
a. Re-solicit the requirement;  
b. Issue a new solicitation;  
c. Refrain from exercising options to extend the term under the contract, if applicable;  
d. Award a contract consistent with statute or regulation; or  
e. Other such remedies as may be required to promote compliance.  

12. NEWS RELEASES  
News releases pertaining to the award of a contract may not be made without prior written approval of 
the AOC’s Business Services Manager.  

13. DISPOSITION OF MATERIALS  
All materials submitted in response to this RFP will become the property of the AOC and will be returned 
only at the AOC’s option and at the expense of the Proposer submitting the Proposal.  One copy of a 
submitted Proposal will be retained for official files and become a public record.   

14. PAYMENT  
Payment terms will be specified in any agreement that may ensue as a result of this RFP.  
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APPENDIX B 
SOURCE SELECTION PLAN 

  

1. OVERVIEW   
The selection of high-quality regional facilities contractors is vital to ensuring the safety, accessibility, 
integrity, and efficiency of the California court system.  Thus, OCCM has devised this Source Selection 
Plan (“SSP”) for evaluating and selecting high-quality regional contractors to fulfill the needs of facilities 
operations and maintenance for the California Courts.  The SSP serves as the primary method for 
determining the award of the Contract.   
 
The SSP is divided into three (3) steps.  The first step, entitled Pre-screening, is a guidelines and 
compliance check of submitted Proposals.  The second step, entitled Phase I, is an initial evaluation of 
Proposals in order to determine the best Proposals.  The third step, designated as Phase II, will 
determine the Proposers who will provide the best value to the AOC and the Courts.  The SSP sets forth 
the process of selecting the Proposer.  Further, the SSP incorporates the core guidelines of quality, cost, 
approach, and service provider initiative.  

2. PRE-SCREENING  
All submitted Proposals will be reviewed for RFP compliance by the Business Services Unit.  The Business 
Services Unit will screen Proposals to determine whether (i) the Proposal is complete and meets all RFP 
requirements, (ii) the Proposer has met the applicable minimum requirements set forth in the RFP, and 
(iii) the Proposer is financially viable.   Once the Business Services Unit ascertains which Proposals meet 
these criteria, it will forward the qualified Proposals to the Phase I Selection Panel.  

3. PHASE I  
A. Phase I of the SSP will narrow all qualifying Proposals to the top choices (not to exceed six (6)).  

Phase I is a primary evaluation using criteria and scoring based upon the RFP evaluation criteria 
of all four core guidelines.  

B. The Phase I Panel will consist of five (5) members selected as a result of their expertise in facility 
maintenance and contract approval.  

C. During Phase I, each member of the Phase I Panel will score each Proposal.  The total score of all 
Phase I Panel members will then be added together to determine which Proposals move on to 
Phase II.   

D. Phase I Panel – Voting Members (5):  
1. The Senior Manager, Facility Operations of the OCCM 
2. Facility Operations Manager of the OCCM 
3. The three (3) Regional Managers or their representatives within the OCCM 

4. PHASE II  
A. Phase II is the final evaluative step of the SSP.  Phase II will only review, evaluate, and vote on 

the top six (6) choices remaining from the Phase I process.  Phase II will utilize the same scoring 
system as Phase I, however this phase will allow each Proposer to make an oral presentation, 
and this phase will utilize four (4) additional voting members as a part of its panel.  The 
members who participated in Phase I may adjust their original scores based upon the oral 
presentations or any other information obtained in Phase II.  The decision of the Phase II Panel 
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will be the conclusion of the evaluations of the SSP and will precede the final awarding of the 
Contracts.    

B. The Phase II Panel will comprise nine (9) voting and four (4) non-voting members. The nine (9) 
voting members will be chosen based upon their respective departments’ involvement with the 
management of future regional Contractors.  Their function is to review, grade, vote, and select 
Proposers based upon the submitted Proposals, oral presentations, and references.  The four (4) 
non-voting members will be selected based upon their expertise in subject matters relating to 
the awarding and management of the Contracts.  The non-voting members will serve only as 
counsel and advisors to the nine (9) voting members.  Moreover, non-voting members may 
attend only selective portions of meetings of the Phase II Panel, and only review relevant 
sections of the Proposals.   

C. During Phase II, each voting member of the Phase II Panel will score each Proposal.  The voting 
members of the Phase II Panel will then discuss as a group, and may adjust their scores based on 
these discussions.  The total score of all Phase II Panel voting members will then be added 
together to determine which Proposers are selected for each region.  

D. Phase II Panel – Voting members (9)    
1. Four A designated court representatives from each region for a total of three (34)   
2. The Senior Facility Manager of the OCCM 
3. The Facility Operations Manager of the OCCM  
4. The three (3) Regional Facilities Managers of the OCCM 

E.  Phase II Panel – Non-voting members (4).   
1. One representative from the AOC’s Office of the General Counsel 
2. One representative from the OCCM Budget Office  
3. One representative from the OCCM Design and Construction Unit 
4. One representative from the AOC’s Business Services Unit 

5. CORE GUIDELINES   
Each qualified Proposal will be evaluated based upon the ability of the Proposer to provide services 
meeting the goals of the AOC in a manner adhering to the criteria set forth within the RFP.  The RFP 
criteria involve four (4) core values: quality, cost, approach and service provider initiative.  These core 
values will serve as the framework for grading the submitted Proposals.  

A. QUALITY will be weighted at 40% of Proposer’s total score. Quality is the most critical of the 
values as it is essential that Proposer provides management, labor, workmanship, materials, 
equipment, and professional integrity meeting the highest standards.  This will be evidenced by 
Proposer’s business history and current fundamentals, reputation, and presentation of 
Proposer’s standards.   

B. COST will be weighted at 30% of Proposer’s total score.  Cost is a measure of how  Proposer will  
control expenses of labor, material, administration, and waste while not compromising the 
quality, and guidelines of approach previously outlined.  Proposals with costs that are deemed 
unreasonably high or low will be penalized. 

C. APPROACH will be weighted at 25% of Proposer’s total score.  Approach is the measure of how 
Proposer executes work.    

D. SERVICE PROVIDER INITIATIVE will be weighted at 5% of Proposer’s total score.  This value measures 
the extent to which Proposer brings innovative ideas, concepts, and methods benefiting the 
program, as well as an understanding of court operations and demonstrated flexibility needed 
to work with the Courts. 
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6. EVALUATION CRITERIA  
The Contractor selected for each region will be the one determined to provide the "best value" to the 
AOC and the Courts.  The best value will be determined in accordance with the selection criteria set 
forth herein.  Proposer acknowledges that the scores assigned to a Proposal by each panel member may 
vary, as each panel member will view the Proposal through his or her own individual perspective. 
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APPENDIX C  
REGIONAL PRICING SHEETS 

A Microsoft Excel version of these documents is posted on the website along with this RFP. 
 
 
 

 SRO Southern Region Price Sheet: – Section 1: 
 
 

            
Section 1           
Mandatory Management/Support Staff (Contract reference: Exhibit L and Exhibit B Section 2.2 ) 
Position Title Exempt/Non Exempt Annual Cost FTEs (Considered 

a minimum of 
1820 hours 
annually) 

Contract 
Total 

Hourly 
Rate for 
Non 
Exempt 

Regional Contract Manager Exempt $ 1.0 $   
Operations Manager Exempt $ 1.0 $   
Administrative  Manager Exempt $ 1.0 $   
District Supervisors Exempt $ 4.0 $   
District Assistant Supervisors Exempt $ 4.0 $   
Quality/Training Supervisor Exempt $ 1.0 $   
Quality/Training Technician Exempt $ 1.0 $   
Environmental, Health, Safety Supervisor Exempt $ 1.0 $   
Environmental, Health, Safety Technician Exempt $ 1.0 $   
Facility Plant Engineer Supervisor Exempt $ 1.0 $   
Facility Plant Engineer  Exempt $ 2.0 $   
FM Manager Exempt $ 1.0 $   
FM Estimator/PM Exempt $ 2.0 $   
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Procurement Supervisor Exempt $ 1.0 $   
Procurement Technicians Non Exempt $ 2.0 $ $ 
Accounting Technician Non Exempt $ 2.0 $ $ 
Work Control Supervisor Exempt $ 1.0 $   
Work Control Specialist Non Exempt $ 4.0 $ $ 
Administrative  Coordinator Non Exempt $ 1.0 $ $ 
Admin/Document Controller Non Exempt $ 1.0 $ $ 
Special Service Coordinator Non Exempt $ 1.0 $ $ 
Information Services Technician  Exempt $ 1.0 $   
Total Management/Support Staff     35.00 $   

 
    

  
  

 
    

  
  

 
    

  
  

                  
Section 1a           
Firm Fixed Price Work  (Contract Reference:   Exhibit B Section 2) 
Work Type        Annual Cost   
The first $2,000 of all JO and FM SWOs       $   
Plans, reports, and Deliverables       $   
Recurring work performed pursuant to a CWO       $   
Preventative Maintenance (List A)       $   
Preventative Maintenance (List B)       $   
Preparation of Cost Plus Proposals       $   
Training       $   
Escorting        $   
Total of  Firm Fixed Priced Work  in Section 1a        $   

                  
Section 1b           
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Firm Fixed Price Work        Annual Cost   
Total of all Firm Fixed Priced Work       

 
  

 
      

 
  

            
            
Section 2           
Proposed Non Mandatory Staff (Request for Proposal Reference:  Section 11.4.8 and Contract Reference: Exhibit E, Section 2.2.1) 

Position Title 
Estimated Hourly 
Rate  Annual Hours Contract Total     

Chief Stationary Engineer $ 
 

$     
Stationary Engineer $ 

 
$     

Building Technician $ 
 

$     
General Maintenance Worker $ 

 
$     

Grounds Worker $ 
 

$     
 (add categories as desired) $ 

 
$     

   
$     

Total   
 

$     
            
            
Section 3           
Labor Cost Factor (Contract reference: Exhibit E, Section 2.2.1) 
      %     
            
            
Section 4           
Phase-In/Phase-Out Cost ( Contract reference: Exhibit E, Section 2.5) 
    Phase -In Category       
    Labor $     
    Travel $     
    Equipment/supplies $     
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    Contractor facilities $     
    Other  $     
    Phase-In Total $     
            
    Phase-Out Total $     
            
            
Section 5           
Job Order Contracting Adjustment Factors  carried out to 4 decimal places (Contract reference: JOC Agreement) 
            

 
Zone 10 Zone 11 Zone 12 Zone 13 Zone 14 

Large Project > $35,000 Normal Working Hours 
     Large Project > $35,000 Other than Normal 

Working Hours 
     Small Project < $35,000 Normal Working Hours 
     Small Project < $35,000 Other than Normal 

Working Hours 
     Non-Prepriced Items  
     

                  
            
Section 6           
Facility Change Factors ( Contract reference:  Exhibit E, Section 2.1.2.1.2) 
            
  0-5 years 6-15 years 15+ years Registered 

historic building  (excluding 
registered 
historic 
buildings) 
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Less than 10,000 sq ft $______ per square 
foot 

$______ per square 
foot 

$______ per 
square foot 

$______ per 
square foot 

 10,000 – 50,000  sq ft $______ per square 
foot 

$______ per square 
foot 

$______ per 
square foot 

$______ per 
square foot 

 50,001  – 200,000  sq ft $______ per square 
foot 

$______ per square 
foot 

$______ per 
square foot 

$______ per 
square foot 

  200,000  + sq ft $______ per square 
foot 

$______ per square 
foot 

$______ per 
square foot 

$______ per 
square foot 

  

[to be determined]
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SRO Region Price Sheet – Section 2:  
 
 

[to be determined] 
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SRO Region Price Sheet – Section 3: JOC Adjustment Factors 
 

 
 JOC 

Zone 10 
JOC 
Zone 11 

JOC 
Zone 12 

JOC 
Zone 13 

JOC 
Zone 14 

(Large Projects > $35,000) Normal 
Working Hours:  Work valued at $35,000 or 
greater performed during Normal Working 
Hours in the quantities specified in individual 
Service Work Orders for the Unit Price sum 
specified in the CTC multiplied by the 
Adjustment Factor of (carry out to 4 decimal 
places):  

     

(Large Projects > $35,000) Other than 
Normal Working Hours:  Work valued at 
$35,000 or greater performed during Other 
Than Normal Working Hours in the quantities 
specified in individual Service Work Orders 
for the Unit Price sum specified in the CTC 
multiplied by the Adjustment Factor of (carry 
out to 4 decimal places): 

     

(Small Projects < $35,000) Normal 
Working Hours:  Work valued at less than 
$35,000 performed during Normal Working 
Hours in the quantities specified in individual 
Service Work Orders for the Unit Price sum 
specified in the CTC multiplied by the 
Adjustment Factor of (carry out to 4 decimal 
places): 

     

(Small Projects < $35,000) Other than 
Normal Working Hours:  Work valued at 
less than $35,000 performed during Other 
Than Normal Working Hours in the quantities 
specified in individual Service Work Orders 
for the Unit Price sum specified in the CTC 
multiplied by the Adjustment Factor of (carry 
out to 4 decimal places): 

     

Non-Prepriced:  Work performed that is not 
included in the CTC but which is within the 
general scope and intent of the JOC Contract 
in the quantities specified in individual 
Service Work Orders multiplied by the 
Adjustment Factor of (carry out to 4 decimal 
places): 
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SRO Region Price Sheet – Section 4: Facility Change Factors 
 
 
 
For an explanation of this table, see Exhibit E, Section 2.1.2.1.2 of the Facilities Services Contract. 
 
 
 
  0-5 years 6-15 years 15+ years 

(excluding 
registered 
historic 
buildings) 

Registered 
historic 
building 

Less than 
10,000 sq ft 

$______ per 
square foot 

$______ per 
square foot 

$______ per 
square foot 

$______ per 
square foot 

10,000 – 
50,000  sq ft 

$______ per 
square foot 

$______ per 
square foot 

$______ per 
square foot 

$______ per 
square foot 

50,001  – 
200,000  sq 
ft 

$______ per 
square foot 

$______ per 
square foot 

$______ per 
square foot 

$______ per 
square foot 

200,001 +  sq 
ft 

$______ per 
square foot 

$______ per 
square foot 

$______ per 
square foot 

$______ per 
square foot 
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BANCRO Bay Area / Northern Coastal Region Price Sheet – 
Section 1: 
 
 
 

[to be determined] 
 

Section 1           
Mandatory Management/Support Staff (Contract reference: Exhibit L and Exhibit B Section 2.2 ) 
Position Title Exempt/Non Exempt Annual Cost FTEs (Considered 

a minimum of 
1820 hours 
annually) 

Contract 
Total 

Hourly 
Rate for 
Non 
Exempt 

Regional Contract Manager Exempt $ 1.0 $   
Operations Manager Exempt $ 1.0 $   
Administrative  Manager Exempt $ 1.0 $   
District Supervisors Exempt $ 4.0 $   
District Assistant Supervisors Exempt $ 2.0 $   
Quality/Training Supervisor Exempt $ 1.0 $   
Environmental, Health, Safety Supervisor Exempt $ 1.0 $   
Facility Plant Engineer Supervisor Exempt $ 1.0 $   
Facility Plant Engineer  Exempt $ 1.0 $   
FM Manager Exempt $ 1.0 $   
FM Estimator/PM Exempt $ 1.0 $   
Procurement Technicians Non Exempt $ 1.0 $ $ 
Accounting Technician Non Exempt $ 1.0 $ $ 
Work Control Supervisor Exempt $ 1.0 $   
Work Control Specialist Non Exempt $ 2.0 $ $ 
Administrative  Coordinator Non Exempt $ 1.0 $ $ 
Admin/Document Controller Non Exempt $ 1.0 $ $ 
Information Services Technician  Exempt $ 1.0 $   
Total Management/Support Staff     23.00 $   

                  
Section 1a           
Firm Fixed Price Work  (Contract Reference:   Exhibit B Section 2) 

Work Type        
Annual 
Cost   

The first $2,000 of all JO and FM SWOs       $   
Plans, reports, and Deliverables       $   
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Recurring work performed pursuant to a CWO       $   
Preventative Maintenance (List A)       $   
Preventative Maintenance (List B)       $   
Preparation of Cost Plus Proposals       $   
Training       $   
Escorting        $   
Total of  Firm Fixed Priced Work  in Section 1a        $   

                  
Section 1b           

Firm Fixed Price Work        
Annual 
Cost   

Total of all Firm Fixed Priced Work       
 

  

 
      

 
  

            
            
Section 2           
Proposed Non Mandatory Staff (Request for Proposal Reference:  Section 11.4.8 and Contract Reference: Exhibit E, Section 2.2.1) 

Position Title 
Estimated Hourly 
Rate  Annual Hours Contract Total     

Chief Stationary Engineer $ 
 

$     
Stationary Engineer $ 

 
$     

Building Technician $ 
 

$     
General Maintenance Worker $ 

 
$     

Grounds Worker $ 
 

$     
 (add categories as desired) $ 

 
$     

   
$     

Total   
 

$     
            
            
Section 3           
Labor Cost Factor (Contract reference: Exhibit E, Section 2.2.1) 
      %     
            
            
Section 4           
Phase-In/Phase-Out Cost ( Contract reference: Exhibit E, Section 2.5) 
    Phase -In Category       
    Labor $     
    Travel $     
    Equipment/supplies $     
    Contractor facilities $     
    Other  $     
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    Phase-In Total $     
            
    Phase-Out Total $     
            
            
Section 5           
Job Order Contracting Adjustment Factors  carried out to 4 decimal places (Contract reference: JOC Agreement) 
            

 
Zone 1 Zone 3 Zone 4 Zone 7 Zone 8 

Large Project > $35,000 Normal Working Hours 
     Large Project > $35,000 Other than Normal 

Working Hours 
     Small Project < $35,000 Normal Working Hours 
     Small Project < $35,000 Other than Normal 

Working Hours 
     Non-Prepriced Items  
     Section 6           

Facility Change Factors ( Contract reference:  Exhibit E, Section 2.1.2.1.2) 
            
  0-5 years 6-15 years 15+ years Registered 

historic 
building 

 (excluding 
registered 
historic 
buildings) 

 Less than 10,000 sq ft $______ per square 
foot 

$______ per square 
foot 

$______ per 
square foot 

$______ 
per square 
foot 

 10,000 – 50,000  sq ft $______ per square 
foot 

$______ per square 
foot 

$______ per 
square foot 

$______ 
per square 
foot 

 50,001  – 200,000  sq ft $______ per square 
foot 

$______ per square 
foot 

$______ per 
square foot 

$______ 
per square 
foot 

  200,000  + sq ft $______ per square 
foot  

$______ per square 
foot 

$______ per 
square foot 

$______ 
per square 
foot 
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BANCRO Region Price Sheet – Section 2: 
 
 
 

[to be determined] 
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BANCRO Region Price Sheet – Section 3: JOC Adjustment Factors 
 
 JOC 

Zone 1 
JOC 
Zone 3 

JOC 
Zone 4 

JOC 
Zone 7 

JOC 
Zone 8 

(Large Projects > $35,000) Normal 
Working Hours:  Work valued at $35,000 or 
greater performed during Normal Working 
Hours in the quantities specified in individual 
Service Work Orders for the Unit Price sum 
specified in the CTC multiplied by the 
Adjustment Factor of (carry out to 4 decimal 
places):  

     

(Large Projects > $35,000) Other than 
Normal Working Hours:  Work valued at 
$35,000 or greater performed during Other 
Than Normal Working Hours in the quantities 
specified in individual Service Work Orders 
for the Unit Price sum specified in the CTC 
multiplied by the Adjustment Factor of (carry 
out to 4 decimal places): 

     

(Small Projects < $35,000) Normal 
Working Hours:  Work valued at less than 
$35,000 performed during Normal Working 
Hours in the quantities specified in individual 
Service Work Orders for the Unit Price sum 
specified in the CTC multiplied by the 
Adjustment Factor of (carry out to 4 decimal 
places): 

     

(Small Projects < $35,000) Other than 
Normal Working Hours:  Work valued at 
less than $35,000 performed during Other 
Than Normal Working Hours in the quantities 
specified in individual Service Work Orders 
for the Unit Price sum specified in the CTC 
multiplied by the Adjustment Factor of (carry 
out to 4 decimal places): 

     

Non-Prepriced:  Work performed that is not 
included in the CTC but which is within the 
general scope and intent of the JOC Contract 
in the quantities specified in individual 
Service Work Orders multiplied by the 
Adjustment Factor of (carry out to 4 decimal 
places): 
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BANCRO Region Price Sheet – Section 4: Facility Change Factors 
 
 
 
For an explanation of this table, see Exhibit E, Section 2.1.2.1.2 of the Facilities Services Contract. 
 
 
 
 
 
 

 0-5 years 6-15 years 15+ years 
(excluding 
registered 
historic 
buildings) 

Registered 
historic 
building 

Less than 
10,000 sq ft 

$______ per 
square foot 

$______ per 
square foot 

$______ per 
square foot 

$______ per 
square foot 

10,000 – 
50,000  sq ft 

$______ per 
square foot 

$______ per 
square foot 

$______ per 
square foot 

$______ per 
square foot 

50,001  – 
200,000  sq 
ft 

$______ per 
square foot 

$______ per 
square foot 

$______ per 
square foot 

$______ per 
square foot 

200,001 +  sq 
ft 

$______ per 
square foot 

$______ per 
square foot 

$______ per 
square foot 

$______ per 
square foot 
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NCRO Northern / Central Region Price Sheet – Section 1: 
 
 
 

[to be determined] 
 

Section 1           
Mandatory Management/Support Staff (Contract reference: Exhibit L and Exhibit B Section 2.2 ) 
Position Title Exempt/Non Exempt Annual Cost FTEs (Considered 

a minimum of 
1820 hours 
annually) 

Contract 
Total 

Hourly 
Rate for 
Non 
Exempt 

Regional Contract Manager Exempt $ 1.0 $   
Operations Manager Exempt $ 1.0 $   
Administrative  Manager Exempt $ 1.0 $   
District Supervisors Exempt $ 4.0 $   
District Assistant Supervisors Exempt $ 2.0 $   
Quality/Training Supervisor Exempt $ 1.0 $   
Environmental, Health, Safety Supervisor Exempt $ 1.0 $   
Facility Plant Engineer Supervisor Exempt $ 1.0 $   
Facility Plant Engineer  Exempt $ 1.0 $   
FM Manager Exempt $ 1.0 $   
FM Estimator/PM Exempt $ 1.0 $   
Procurement Technicians Non Exempt $ 1.0 $ $ 
Accounting Technician Non Exempt $ 1.0 $ $ 
Work Control Supervisor Exempt $ 1.0 $   
Work Control Specialist Non Exempt $ 2.0 $ $ 
Administrative  Coordinator Non Exempt $ 1.0 $ $ 
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Admin/Document Controller Non Exempt $ 1.0 $ $ 
Information Services Technician  Exempt $ 1.0 $   
Total Management/Support Staff     23.00 $   

                  
Section 1a           
Firm Fixed Price Work  (Contract Reference:   Exhibit B Section 2) 

Work Type        
Annual 
Cost   

The first $2,000 of all JO and FM SWOs       $   
Plans, reports, and Deliverables       $   
Recurring work performed pursuant to a CWO       $   
Preventative Maintenance (List A)       $   
Preventative Maintenance (List B)       $   
Preparation of Cost Plus Proposals       $   
Training       $   
Escorting        $   
Total of  Firm Fixed Priced Work  in Section 1a        $   

                  
Section 1b           

Firm Fixed Price Work        
Annual 
Cost   

Total of all Firm Fixed Priced Work       
 

  

 
      

 
  

            
            
Section 2           
Proposed Non Mandatory Staff (Request for Proposal Reference:  Section 11.4.8 and Contract Reference: Exhibit E, Section 2.2.1) 

Position Title 
Estimated Hourly 
Rate  Annual Hours Contract Total     
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Chief Stationary Engineer $ 
 

$     
Stationary Engineer $ 

 
$     

Building Technician $ 
 

$     
General Maintenance Worker $ 

 
$     

Grounds Worker $ 
 

$     
 (add categories as desired) $ 

 
$     

   
$     

Total   
 

$     
            
            
Section 3           
Labor Cost Factor (Contract reference: Exhibit E, Section 2.2.1) 
      %     
            
            
Section 4           
Phase-In/Phase-Out Cost ( Contract reference: Exhibit E, Section 2.5) 
    Phase -In Category       
    Labor $     
    Travel $     
    Equipment/supplies $     
    Contractor facilities $     
    Other  $     
    Phase-In Total $     
            
    Phase-Out Total $     
            
            
Section 5           
Job Order Contracting Adjustment Factors  carried out to 4 decimal places (Contract reference: JOC Agreement) 
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Zone 2 Zone 5 Zone 6 Zone 9 

 Large Project > $35,000 Normal Working Hours 
     Large Project > $35,000 Other than Normal 

Working Hours 
     Small Project < $35,000 Normal Working Hours 
     Small Project < $35,000 Other than Normal 

Working Hours 
     Non-Prepriced Items  
     Section 6           

Facility Change Factors ( Contract reference:  Exhibit E, Section 2.1.2.1.2) 
            
  0-5 years 6-15 years 15+ years Registered 

historic 
building 

 (excluding 
registered 
historic 
buildings) 

 Less than 10,000 sq ft $______ per square 
foot 

$______ per square 
foot 

$______ per 
square foot 

$______ 
per square 
foot 

 10,000 – 50,000  sq ft $______ per square 
foot 

$______ per square 
foot 

$______ per 
square foot 

$______ 
per square 
foot 

 50,001  – 200,000  sq ft $______ per square 
foot 

$______ per square 
foot 

$______ per 
square foot 

$______ 
per square 
foot 

  200,000  + sq ft $______ per square 
foot 

$______ per square 
foot 

$______ per 
square foot 

$______ 
per square 
foot 
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NCRO Region Price Sheet – Section 2: 
 
 
 

[to be determined]
NCRO Region Price Sheet – Section 3: JOC Adjustment Factors 

 
 
 
 JOC Zone 

2 
JOC Zone 
5 

JOC Zone 
6 

JOC Zone 
9 

(Large Projects > $35,000) Normal 
Working Hours:  Work valued at $35,000 or 
greater performed during Normal Working 
Hours in the quantities specified in individual 
Service Work Orders for the Unit Price sum 
specified in the CTC multiplied by the 
Adjustment Factor of (carry out to 4 decimal 
places):  

    

(Large Projects > $35,000) Other than 
Normal Working Hours:  Work valued at 
$35,000 or greater performed during Other 
Than Normal Working Hours in the quantities 
specified in individual Service Work Orders 
for the Unit Price sum specified in the CTC 
multiplied by the Adjustment Factor of (carry 
out to 4 decimal places): 

    

(Small Projects < $35,000) Normal 
Working Hours:  Work valued at less than 
$35,000 performed during Normal Working 
Hours in the quantities specified in individual 
Service Work Orders for the Unit Price sum 
specified in the CTC multiplied by the 
Adjustment Factor of (carry out to 4 decimal 
places): 

    

(Small Projects < $35,000) Other than 
Normal Working Hours:  Work valued at 
less than $35,000 performed during Other 
Than Normal Working Hours in the quantities 
specified in individual Service Work Orders 
for the Unit Price sum specified in the CTC 
multiplied by the Adjustment Factor of (carry 
out to 4 decimal places): 

    

Non-Prepriced:  Work performed that is not 
included in the CTC but which is within the 
general scope and intent of the JOC Contract 
in the quantities specified in individual 
Service Work Orders multiplied by the 
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Adjustment Factor of (carry out to 4 decimal 
places): 
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NCRO Region Price Sheet – Section 4: Facility Change Factors 
 
 
 
For an explanation of this table, see Exhibit E, Section 2.1.2.1.2 of the Facilities Services Contract. 
 

 0-5 years 6-15 years 15+ years 
(excluding 
registered 
historic 
buildings) 

Registered 
historic 
building 

Less than 
10,000 sq ft 

$______ per 
square foot 

$______ per 
square foot 

$______ per 
square foot 

$______ per 
square foot 

10,000 – 
50,000  sq ft 

$______ per 
square foot 

$______ per 
square foot 

$______ per 
square foot 

$______ per 
square foot 

50,001  – 
200,000  sq 
ft 

$______ per 
square foot 

$______ per 
square foot 

$______ per 
square foot 

$______ per 
square foot 

200,001 +  sq 
ft 

$______ per 
square foot 

$______ per 
square foot 

$______ per 
square foot 

$______ per 
square foot 
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APPENDIX D 
FACILITY LIST 

  
Special Notice and Disclaimer of Information Provided   
  
A.  Special Notice.  
While the Court Transfer Process is completed, there are still a number of facilities where the transition 
of services from the county to the AOC has yet to occur, additionally the agreements between the AOC 
and the counties regarding management and responsibilities for court facilities are subject to changes 
over the course of the terms of the Contracts.    In addition, some facilities are leased and, in some 
instances, the maintenance of the facility will be provided by the landlord.  The AOC is also in the early 
stages of a major Capital Project that will result in the construction of over 50 new courthouses during 
the term of the Contracts.  New Facilities may be added to this list and may require maintenance by 
Contractor.  Some facilities will cease to have court operations and thus will no longer requirement 
services. 
 
B.  Disclaimer of Information.   
Due to the issues addressed above, the AOC is not able to provide definite information regarding 
Facilities.  However, as part of a good faith effort to keep Proposers informed, the AOC has provided this 
Facility List with the intent to offer as much information as possible regarding the types, sizes, and 
location of the facilities which will be maintained by the respective Contractor(s).  Though the data 
reflected in this Appendix D is the most current data available, it is subject to change at the sole 
discretion of the AOC.  In the event that any amendments relating to this list are provided to the 
Proposer(s), the amendments themselves are subject to this original Disclaimer of Information.  The 
AOC will make a good faith effort to provide Proposers with updates to this information throughout the 
proposal process.  It is not the intent of the AOC to provide information that intentionally misleads or 
misguides Proposers.    
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Southern Region 

 

SP sqft County Bldg ID Building Name Address City Transition 
Date 

24,568 Imperial 13-A1 Imperial County 
Courthouse 

939 W. Main St. El Centro 12/31/2008 

2,174 Imperial 13-B1 Jail Court-El Centro 328 Applestill Rd. El Centro 11/25/2008 
1,499 Imperial 13-B2 Juvenile Court 324 Applestill Rd. El Centro 11/25/2008 
6,134 Imperial 13-C1 Calexico Court 415 Fourth St Calexico 12/16/2008 
2,100 Imperial 13-D1 Winterhaven Court 2124 Winterhaven Dr. Winterhave

n 
12/16/2008 

5,897 Imperial 13-E2 Brawley Court 220 E. Main St. Brawley 12/24/2008 
467 Imperial 13-F1 El Centro Court at Valley 

Plaza 
1625 W. Main St El Centro 9/21/2007 

5,615 Inyo 14-A1 Inyo Historic Courthouse 168 N. Edwards St. Independen
ce 

6/1/2008 

223,650 Kern 15-A1 Bakersfield Superior 
Court 

1415 Truxtun Avenue Bakersfield 7/1/2009 

56,923 Kern 15-B1 Bakersfield Justice Bldg. 1215 Truxtun Ave. Bakersfield 7/1/2009 
82,680 Kern 15-C1 Bakersfield Juvenile 

Center 
2100 College Ave. Bakersfield 7/1/2009 

14,377 Kern 15-D1 Delano/North Kern 
Court 

1122 Jefferson St. Delano 7/1/2009 

16,836 Kern 15-E1 Shafter/Wasco Courts 
Bldg. 

325 Central Valley Hwy Shafter 7/1/2009 

6,111 Kern 15-F1 Taft Courts Bldg. 311 N Lincoln St. Taft 7/1/2009 
960 Kern 15-F2 Taft Superior Court 

Modular 
311 N Lincoln Street Taft 7/1/2009 

4,730 Kern 15-G1 East Kern Court-Lake 
Isabella Branch 

7046 Lake Isabella Blvd. Lake 
Isabella 

7/1/2009 

26,680 Kern 15-H1 Arvin/ Lamont Branch 12022 Main St. Lamont 7/1/2009 
4,612 Kern 15-I1 Mojave-Main Court 

Facility 
1773 Hwy. 58 Mojave 7/1/2009 

2,782 Kern 15-I2 Mojave-County 
Administration Bldg. 

1775 Hwy. 58 Mojave 7/1/2009 

6,251 Kern 15-J1 Ridgecrest-Main Facility 132 East Coso St. Ridgecrest 7/1/2009 
2,345 Kern 15-J2 Ridgecrest - Division B 

Courtroom 
420 N China Lake Blvd. Ridgecrest 7/1/2009 

20,400 Kern 15-K1 3131 Arrow Street 3131 Arrow Street Bakersfield 12/5/2007 
19,992 Los Angeles 19-A1 Huntington Park 

Courthouse 
6548 Miles Avenue Huntington 

Park 
3/1/2010 

3,325 Los Angeles 19-AB1 San Pedro Courthouse 
Annex 

638 South Beacon Street San Pedro 8/1/2009 

417,159 Los Angeles 19-AG1 Compton Courthouse 200 West Compton 
Boulevard 

Compton 4/1/2010 

208,195 Los Angeles 19-AK1 Norwalk Courthouse 12720 Norwalk Blvd Norwalk 1/1/2011 
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97,207 Los Angeles 19-AL1 Bellflower Courthouse 10025 East Flower 
Street 

Bellflower 5/1/2010 

111,223 Los Angeles 19-AM1 Downey Courthouse 7500 East Imperial 
Highway 

Downey 1/1/2010 

87,895 Los Angeles 19-AO1 Whittier Courthouse 7339 South Painter 
Avenue 

Whittier 2/1/2010 

304,725 Los Angeles 19-AU1 Airport Courthouse 11701 South La Cienega 
Boulevard 

Los Angeles 12/1/2009 

57,953 Los Angeles 19-AV3 County Records Center 222 North Hill Street Los Angeles 4/1/2011 
302,436 Los Angeles 19-AY1 Chatsworth Courthouse 9425 Penfield Avenue Chatsworth 9/1/2011 
415,562 Los Angeles 19-AZ1 Michael D. Antonovich 

Antelope Valley 
Courthouse 

42011 4th Street West Lancaster 7/1/2011 

146,711 Los Angeles 19-C1 Torrance Courthouse 825 Maple Avenue Torrance 7/1/2010 
15,126 Los Angeles 19-C2 Torrance Annex 3221 Torrance 

Boulevard 
Torrance 7/1/2010 

2,874 Los Angeles 19-C3 S. Bay Muni Court Jury 
Assembly Trailer 

825 Maple Dr. Torrance 7/1/2010 

2,891 Los Angeles 19-C4 S. Bay Municipal Traffic 
Court Trailer 

825 Maple Dr. Torrance 7/1/2010 

18,791 Los Angeles 19-E1 Inglewood Juvenile 
Court 

110 Regent Street Inglewood 8/18/2009 

174,041 Los Angeles 19-F1 Inglewood Courthouse One Regent Street Inglewood 11/1/2009 
56,167 Los Angeles 19-H1 Glendale Courthouse 600 East Broadway Glendale 3/1/2011 
88,008 Los Angeles 19-J1 Pasadena Courthouse 300 East Walnut Avenue Pasadena 4/1/2011 
1,020,266 Los Angeles 19-L1 Clara Shortridge Foltz 

Criminal Justice Center 
210 West Temple Street Los Angeles 6/1/2011 

19,440 Los Angeles 19-N1 Monrovia Training 
Center 

300 W. Maple Ave. Monrovia 11/1/2010 

129,176 Los Angeles 19-O1 El Monte Courthouse 11234 East Valley 
Boulevard 

El Monte 9/1/2010 

27,617 Los Angeles 19-P1 Mental Health Court 1150 North San 
Fernando Road 

Los Angeles 2/1/2011 

263,623 Los Angeles 19-Q1 Edmund D. Edelman 
Children's Court 

201 Centre Plaza Drive Monterey 
Park 

12/1/2010 

46,064 Los Angeles 19-R1 Eastlake Juvenile Court 1601 Eastlake Avenue Los Angeles 12/16/2008 
105,627 Los Angeles 19-V1 East Los Angeles 

Courthouse 
4848 E. Civic Center Way East Los 

Angeles 
8/1/2011 

194,000 Los Angeles 19-W1 Pomona Courthouse 
South 

400 Civic Center Plaza Pomona 10/1/2009 

47,267 Los Angeles 19-W2 Pomona Courthouse 
North 

350 West Mission 
Boulevard 

Pomona 10/1/2009 

107,998 Los Angeles 19-X1 West Covina Courthouse 1427 West Covina 
Parkway 

West Covina 11/1/2009 

277,232 Los Angeles 19-Y1 Long Beach Courthouse 415 West Ocean 
Boulevard 

Long Beach 7/1/2009 

457 Los Angeles 19-Y3 Long Beach Courthouse 
Modular 

415 W. Ocean Blvd. Long Beach 7/1/2009 

35,002 Los Angeles 19-Z1 San Pedro Courthouse 505 South Centre Street San Pedro 8/1/2009 
500,371 Orange 30-A1 Central Justice Center 700 Civic Center Dr W. Santa Ana 4/8/2010 
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28,766 Orange 30-A3 Central Justice Center, 
Civil Complex Center 

751 W. Santa Ana Blvd. Santa Ana 3/18/2010 

230,706 Orange 30-B1 Betty Lou Lamoreaux 
Justice Center 

341 The City Dr. Orange 2/25/2010 

131,843 Orange 30-C1 North Justice Center 1275 N. Berkeley Ave. Fullerton 2/4/2010 
113,160 Orange 30-D1 West Justice Center 8141-8144 13th St. Westminste

r 
1/14/2010 

110,855 Orange 30-E1 Harbor Justice Center-
Newport Beach Facility 

4601 Jamboree Road Newport 
Beach 

10/28/2009 

27,630 Orange 30-G1 Harbor Justice Center-
Laguna Hills Facility 

23141 Moulton Parkway Laguna Hills 11/30/2009 

75,640 Riverside 33-A1 Family Law Court 4175 Main St. Riverside 12/10/2008 
167,386 Riverside 33-A3 Hall of Justice 4100 Main St. Riverside 6/1/2007 
152,990 Riverside 33-C1 Larson Justice Center 46-200 Oasis Street Indio 4/19/2005 
23,252 Riverside 33-C2 Annex Justice Center 

(Indio) 
82-675 Highway 111 Indio 2/15/2009 

4,481 Riverside 33-C3 Indio Juvenile Court 47-671 Oasis St. Indio 1/30/2009 
11,016 Riverside 33-D1 Blythe Courthouse - 

Superior Court 
265 N. Broadway Blythe 12/1/2008 

15,878 Riverside 33-E1 Palm Springs Courts 3255 E. Tahquitz Canyon 
Way 

Palm 
Springs 

1/30/2009 

26,511 Riverside 33-F1 Hemet 880 N. State St. Hemet 12/1/2008 
34,176 Riverside 33-G1 Banning 135 N. Alessandro Banning 6/1/2007 
8,899 Riverside 33-H1 Temecula 41002 County Center Dr. Temecula 12/31/2008 
20,517 Riverside 33-J1 Corona 505 S. Buena Vista Corona 12/31/2008 
191,032 Riverside 33-M1 Southwest Justice 

Center 
30755 Auld Road Murrieta 12/31/2008 

38,309 Riverside 33-N1 Riverside Juvenile Court 9991 County Farm Rd. Riverside 1/30/2009 
118,580 San 

Bernardino 
36-A1 San Bernardino 

Courthouse 
351 N. Arrowhead Ave San 

Bernardino 
6/30/2007 

79,667 San 
Bernardino 

36-A2 San Bernardino 
Courthouse - Annex 

351 N. Arrowhead Ave San 
Bernardino 

6/30/2007 

5,527 San 
Bernardino 

36-B1 Juvenile Delinquency 
Courthouse 

900 East Gilbert St. San 
Bernardino 

6/30/2007 

41,791 San 
Bernardino 

36-C1 Fontana Courthouse 17780 Arrow Hwy. Fontana 12/22/2008 

2,400 San 
Bernardino 

36-C2 Fontana Jury Assembly 
Room 

17830 Arrow Ave. Fontana 12/22/2008 

3,557 San 
Bernardino 

36-C3 Fontana Jury Assembly 
Building 

17782 Arrow Blvd. Fontana 7/15/2010 

138,225 San 
Bernardino 

36-F1 Rancho Cucamonga 
Courthouse 

8303 Haven Ave. Rancho 
Cucamonga 

11/24/2008 

18,222 San 
Bernardino 

36-G1 Chino Courthouse 13260 Central Ave. Chino 12/22/2008 

35,702 San 
Bernardino 

36-J1 Barstow Courthouse 235 East Mountain View 
Street 

Barstow 11/24/2008 

48,380 San 
Bernardino 

36-L1 Victorville Courthouse-
Dept. N-1 

14455 Civic Dr. Victorville 11/24/2008 

12,423 San 
Bernardino 

36-N1 790 S. Gifford 790 S. Gifford Avenue San 
Bernardino 

10/1/2007 
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19,302 San 
Bernardino 

36-N6 Distribution Center 770 S. Gifford Avenue San 
Bernardino 

12/5/2007 

28,724 San 
Bernardino 

36-P1 Juvenile Dependency 
Courthouse 

860 E. Gilbert St. San 
Bernardino 

9/29/2008 

503,305 San Diego 37-A1 County Courthouse 220 West Broadway San Diego 7/1/2010 
121,100 San Diego 37-A2 Hall of Justice 330 West Broadway San Diego 1/1/2009 
32,352 San Diego 37-B1 Madge Bradley Bldg. 1409 Fourth Ave San Diego 4/1/2009 
41,450 San Diego 37-C1 Kearny Mesa Court 8950 Clairemont Mesa 

Blvd. 
San Diego 10/1/2008 

1,440 San Diego 37-C2 Kearny Mesa Traffic 
Court KM3 Trailer 

8950 Clairemont Mesa 
Blvd. 

San Diego 10/1/2008 

1,440 San Diego 37-C3 Kearny Mesa Traffic 
Court KM4 Trailer 

8950 Clairemont Mesa 
Blvd. 

San Diego 10/1/2008 

1,440 San Diego 37-C4 Kearny Mesa Traffic 
Court KM5 & KM6 
Trailer 

8950 Clairemont Mesa 
Blvd. 

San Diego 10/1/2008 

42,304 San Diego 37-D1 Family Court 1501-1555 Sixth Ave San Diego 4/1/2009 
46,759 San Diego 37-E1 Juvenile Court 2851 Meadowlark Dr. San Diego 11/1/2008 
2,933 San Diego 37-E2 Department 11 2901 Meadowlark Dr. San Diego 11/1/2008 
1,440 San Diego 37-E3 Department 9 Trailer 2851 Meadowlark Dr. San Diego 11/1/2008 
1,440 San Diego 37-E4 Department 10 Trailer 2851 Meadowlark Dr. San Diego 11/1/2008 
96,355 San Diego 37-F1 North County Regional 

Center - South 
325 South Melrose Drive Vista 12/1/2008 

215,650 San Diego 37-F2 North County Regional 
Center - North 

325 South Melrose Drive Vista 12/1/2008 

21,895 San Diego 37-F3 North County Regional 
Center - Annex 

325 South Melrose Drive Vista 12/1/2008 

1,440 San Diego 37-F4 Trailer - Dept 34 325 South Melrose Drive Vista 12/1/2008 
1,440 San Diego 37-F5 Trailer - Dept 35 325 South Melrose Drive Vista 12/1/2008 
1,440 San Diego 37-F6 Trailer - Storage A 325 South Melrose Drive Vista 12/1/2008 
1,440 San Diego 37-F7 Trailer - Family Support 325 South Melrose Drive Vista 12/1/2008 
82,131 San Diego 37-H1 South County Regional 

Center 
500 Third Ave. Chula Vista 2/1/2009 

137,824 San Diego 37-I1 East County Regional 
Center 

250 E. Main St. El Cajon 6/1/2009 

17,315 San Diego 37-J1 Ramona Courthouse 1425 Montecito Rd. Ramona 9/16/2008 
40,867 San Luis 

Obispo 
40-A1 Courthouse Annex 1035 Palm St. San Luis 

Obispo 
2/2/2009 

1,539 San Luis 
Obispo 

40-C1 Juvenile Services Center 1065 Kansas Ave. San Luis 
Obispo 

1/2/2009 

3,768 San Luis 
Obispo 

40-E1 Grover Beach Branch 214 S 16th St. Grover 
Beach 

1/2/2009 

2,528 San Luis 
Obispo 

40-H1 1070 Palm St. 1070 Palm St. San Luis 
Obispo 

5/21/2009 

22,300 San Luis 
Obispo 

40-J1 Paso Robles Courthouse 901 Park Street Paso Robles 11/1/2008 

47,370 Santa 
Barbara 

42-B1 Figueroa Division 118 E. Figueroa St. Santa 
Barbara 

9/29/2008 

2,880 Santa 42-C1 Santa Barbara Juvenile 4500 Hollister Ave. Santa 8/1/2007 
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Barbara Court Barbara 
8,106 Santa 

Barbara 
42-D1 Lompoc Division 115 Civic Center Plaza Lompoc 7/1/2009 

4,046 Santa 
Barbara 

42-E1 Solvang Superior Court 1745 Mission Drive Solvang 7/1/2009 

30,443 Santa 
Barbara 

42-F1 Santa Maria Courts 
Bldgs C + D 

312 E. Cook St. Santa Maria 7/1/2009 

7,098 Santa 
Barbara 

42-F2 Santa Maria Courts, Bldg 
E 

312 E. Cook St. Santa Maria 7/1/2009 

8,932 Santa 
Barbara 

42-F3 Santa Maria Courts, 
Bldgs. A + B 

312 E. Cook St. Santa Maria 7/1/2009 

3,344 Santa 
Barbara 

42-F4 Santa Maria Courts, Bldg 
F 

312 E. Cook St. Santa Maria 7/1/2009 

32,433 Santa 
Barbara 

42-F5 Santa Maria Courts, Bldg 
G 

312 E. Cook St. Santa Maria 7/1/2009 

6,500 Santa 
Barbara 

42-F6 Santa Maria Courts, Bldg 
H 

312 E. Cook St. Santa Maria 7/1/2009 

8,157 Santa 
Barbara 

42-G1 Santa Barbara Jury 
Assembly Bldg. 

1108 Santa Barbara Santa 
Barbara 

11/7/2007 

11,639 Santa 
Barbara 

42-H1 Santa Maria Juvenile 
Court (new) 

4285 California Blvd. Santa Maria 7/1/2009 

193,044 Ventura 56-A1 Hall of Justice 800 S. Victoria Ave. Ventura 11/1/2008 
41,416 Ventura 56-B1 East County Courthouse 3855 Alamo Street Simi Valley 11/1/2008 
56,000 Ventura 56-F1 Juvenile Courthouse 4353 Vineyard Ave. Oxnard 1/1/2010 
187,874 Los Angeles 19-AC1 San Fernando 

Courthouse 
900 Third Street San 

Fernando 
10/1/2011 

178,048 Los Angeles 19-AX1 Van Nuys Courthouse 
East 

6230 Sylmar Avenue Van Nuys 11/1/2011 

284,102 Los Angeles 19-AX2 Van Nuys Courthouse 
West 

14400 Erwin Street Mall Van Nuys 12/1/2011 

67,280 Los Angeles 19-G1 Burbank Courthouse 300 East Olive Burbank 1/1/2012 
184,882 Los Angeles 19-AQ1 Beverly Hills Courthouse 9355 Burton Way Beverly Hills 2/1/2012 
45,129 Los Angeles 19-AR1 West Los Angeles 

Courthouse 
1633 Purdue Avenue Los Angeles 2/1/2012 

1,400 Los Angeles 19-AR2 Jury Assembly Trailer 1633 Purdue Ave. Los Angeles 2/1/2012 
1,000 Los Angeles 19-AR3 Former Jury Assembly 

Trailer 
1633 Purdue Ave. Los Angeles 2/1/2012 

1,350 Los Angeles 19-AR4 Small Claims Court - 99A 1633 Purdue Ave. Los Angeles 2/1/2012 
122,565 Los Angeles 19-AP1 Santa Monica 

Courthouse 
1725 Main Street Santa 

Monica 
3/1/2012 

13,736 Los Angeles 19-AP3 Santa Monica Court 
Annex 

1725 Main St. Santa 
Monica 

3/1/2012 

57,772 Los Angeles 19-S1 Hollywood Courthouse 5925 Hollywood 
Boulevard 

Los Angeles 3/1/2012 

250,000 Los Angeles 19-T1 Metropolitan 
Courthouse 

1945 South Hill Street Los Angeles 5/1/2012 

736,200 Los Angeles 19-K1 Stanley Mosk 
Courthouse 

111 North Hill Street Los Angeles 6/1/2012 

2,131,338       
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Bay Area / Northern Coastal Region 

SP sqft County Bldg ID Building Name Address City Transition 
Date 

34,240 Alameda 01-A2 County Administration 
Bldg. 

1221 Oak St. Oakland 6/29/2007 

196,277 Alameda 01-B3 Wiley W. Manuel 
Courthouse 

661 Washington St. Oakland 11/1/2007 

35,841 Alameda 01-C3 Juvenile Justice Center 2500 Fairmont Ave. San Leandro 6/29/2007 
184,785 Alameda 01-D1 Hayward Hall of Justice 24405 Amador St. Hayward 11/30/2007 
6,322 Alameda 01-D2 Winton Bldg. 224 W. Winton Ave. Hayward 6/29/2007 
25,850 Alameda 01-F1 George E. McDonald 

Hall of Justice 
2233 Shoreline Drive Alameda 6/29/2007 

11,708 Alameda 01-G1 Berkeley Courthouse 2120 Martin Luther King, 
Jr. Way 

Berkeley 6/29/2007 

124,100 Alameda 01-H1 Fremont Hall of Justice 39439 Paseo Padre 
Pkwy. 

Fremont 11/30/2007 

4,481 Contra Costa 07-A1 Finance Building 625 Court St. Martinez 3/1/2009 
100,657 Contra Costa 07-A2 Wakefield Taylor 

Courthouse 
1111 Ward Street Martinez 2/1/2009 

48,883 Contra Costa 07-A3 Bray Courts 751 Pine Street Martinez 3/1/2009 
10,895 Contra Costa 07-A4 Jail Annex 725 Court St. Martinez 2/1/2009 
5,223 Contra Costa 07-A10 File Unit 1020 Ward St. Martinez 3/1/2009 
39,224 Contra Costa 07-A14 Family Law Center 1010 Ward St. Martinez 2/1/2010 
4,268 Contra Costa 07-B1 Juvenile Hall 202 Glacier Dr. Martinez 2/1/2009 
24,469 Contra Costa 07-C1 Danville District 

Courthouse 
640 Ygnacio Valley Rd. Walnut 

Creek 
2/1/2009 

5,506 Contra Costa 07-C3 2020 North Broadway 2020 North Broadway Walnut 
Creek 

2/1/2009 

7,938 Contra Costa 07-D1 Concord-Mt. Diablo 
District 

2970 Willow Pass Rd. Concord 2/21/2007 

26,431 Contra Costa 07-E1 Pittsburg-Delta 45 Civic Avenue Pittsburg 5/26/2006 
700 Contra Costa 07-E2 Pittsburg-Delta Modular 45 Civic Dr. Pittsburg 4/2/2007 
73,500 Contra Costa 07-E3 Arnason Justice Center 1000 Center Drive Pittsburg 12/12/2008 
76,462 Contra Costa 07-F1 George D. Carroll 

Courthouse 
100 37th St. Richmond 7/1/2009 

5,460 Contra Costa 07-F2 Archival Storage 100 38th St. Richmond 7/1/2009 
29,008 Del Norte 08-A1 Del Norte County 

Superior Court 
450 'H' St. Crescent 

City 
8/1/2008 

1,800 Del Norte 08-A2 Del Norte County 
Sheriff's Building 

650 5th St. Crescent 
City 

7/9/2008 

46,400 Humboldt 12-A1 Humboldt County 
Courthouse 

825 Fifth St. Eureka 6/5/2007 

55,588 Lake 17-A3 Lakeport Court Facility 255 N. Forbes St. Lakeport 9/1/2008 
8,385 Lake 17-B1 South Civic Center 7000A S. Center Dr. Clearlake 9/29/2008 
57,979 Mendocino 23-A1 County Courthouse 100 N. State St. Ukiah 3/2/2009 
4,225 Mendocino 23-B1 Ft. Bragg Justice Center 700 S. Franklin St. Fort Bragg 7/1/2008 
419 Mendocino 23-G1 Justice Center 76270 Grange St. Covelo 12/9/2008 
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97,630 Monterey 27-A1 Salinas Courthouse- 
North Wing 

240 Church St. Salinas 4/1/2010 

15,347 Monterey 27-B1 Marina Courthouse 3180 Del Monte Blvd. Marina 3/30/2009 
33,463 Monterey 27-C1 Monterey Courthouse 1200 Aguajito Rd. Monterey 4/1/2009 
6,654 Monterey 27-D1 King City Courthouse 250 Franciscan Way King City 4/1/2009 
1,179 Monterey 27-E1 Juvenile Courthouse 1422 Natividad Rd. Salinas 4/1/2009 
47,296 Napa 28-A1 Criminal Court Building 1111 Third St. Napa 7/1/2008 
43,204 Napa 28-B1 Historic Courthouse 825 Brown St. Napa 7/1/2008 
7,354 Napa 28-C1 Napa Juvenile Court 2350 Old Sonoma Rd. Napa 9/9/2008 
189,575 San 

Francisco 
38-A1 Civic Center Courthouse 400 McAllister St. San 

Francisco 
12/31/2008 

8,870 San 
Francisco 

38-A2 Polk St. Annex 575 Polk St. San 
Francisco 

12/4/2008 

118,247 San 
Francisco 

38-B1 Hall of Justice 850 Bryant St. San 
Francisco 

6/30/2009 

84,090 San 
Francisco 

38-C1 Youth Guidance Center 375 Woodside Ave. San 
Francisco 

12/31/2009 

84,981 San 
Francisco 

38-C2 Family Justice Center Woodside Ave. and 
Portola 

San 
Francisco 

3/31/2009 

141,227 San Mateo 41-A1 Hall of Justice 400 County Center Redwood 
City 

3/2/2009 

10,604 San Mateo 41-A2 Traffic/ Small Claims 
Annex 

500 County Center Redwood 
City 

3/2/2009 

17,507 San Mateo 41-B1 Central Branch 800 North Humbolt St. San Mateo 5/4/2009 
57,265 San Mateo 41-C1 Northern Branch 

Courthouse 
1050 Mission Rd. South San 

Francisco 
5/4/2009 

3,383 San Mateo 41-C2 Northern Branch Jail 
Annex 

1050 Mission Rd. South San 
Francisco 

3/17/2009 

15,043 San Mateo 41-F1 Juvenile Branch, Paul 
Scannell Drive 

222 Paul Scannell Drive San Mateo 5/4/2009 

127,139 Santa Clara 43-A1 Hall of Justice (East) 190 W. Hedding San Jose 12/1/2008 
69,810 Santa Clara 43-A2 Hall of Justice (West) 200 W. Hedding San Jose 12/1/2008 
5,693 Santa Clara 43-A3 Juvenile Delinquency 

Court 
840 Guadalupe Pkwy. San Jose 10/1/2008 

126,005 Santa Clara 43-B1 Downtown Superior 
Court 

191 N. First St. San Jose 1/2/2009 

33,557 Santa Clara 43-B2 Historic Courthouse 161 N. First St. San Jose 1/2/2009 
83,451 Santa Clara 43-D1 Palo Alto Courthouse 270 Grant St. Palo Alto 2/27/2009 
19,994 Santa Clara 43-F1 Sunnyvale Courthouse 605 W. El Camino Real Sunnyvale 4/6/2009 
33,559 Santa Clara 43-G1 Santa Clara Courthouse 1095 Homestead Rd. Santa Clara 10/1/2008 
73,336 Santa Clara 43-N1 Morgan Hill Courthouse 301 Diana Avenue Morgan Hill 7/1/2009 
41,307 Santa Cruz 44-A1 Main Courthouse 701 Ocean St. Santa Cruz 2/2/2009 
14,775 Santa Cruz 44-A2 County Administration 

Bldg. 
701 Ocean St. Santa Cruz 2/2/2009 

6,756 Santa Cruz 44-A3 Jury Assembly Room 701 Ocean Street Santa Cruz 2/2/2009 
40,461 Santa Cruz 44-B2 Watsonville Courthouse 1 Second Street Watsonville 12/1/2008 
3,643 Santa Cruz 44-D1 Juvenile Court 3650 Graham Hill Rd. Santa Cruz 11/7/2008 
111,148 Solano 48-A1 Hall of Justice 600 Union Ave. Fairfield 8/1/2007 
258,850 Solano 48-A2 Law and Justice Center 530 Union Ave. Fairfield 8/1/2007 
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61,840 Solano 48-B1 Solano Justice Building 321 Tuolumne St. Vallejo 8/1/2007 
12,000 Solano 48-C1 Solano Superior Court 

Storage 
2339 Courage Drive, 
Suite C 

Fairfield 8/16/2008 

58,099 Sonoma 49-A1 Hall of Justice 600 Administration Dr. Santa Rosa 2/1/2009 
11,204 Sonoma 49-A2 Main Adult Detention 

Facility 
2777 Ventura Avenue Santa Rosa 2/1/2009 

1,440 Sonoma 49-A4 HOJ Trailers 600 Administration Dr. Santa Rosa 12/16/2008 
9,823 Sonoma 49-D2 Juvenile Justice Center 7425 Rancho Los 

Guilucos Rd. 
Santa Rosa 2/1/2009 

3,443,833       
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Northern / Central Region 
 

SP sqft County Bldg ID Building Name Address City Transition 
Date 

20,346 Amador 03-C1 Begovich Building 500 Argonaut Lane Jackson 8/25/2008 

72,474 Butte 04-A1 Butte County 
Courthouse 

1 Court St. Oroville 9/1/2008 

1,292 Butte 04-A3 Juvenile Hall 41 County Center Dr. Oroville 9/1/2008 

12,389 Butte 04-D1 Chico Courthouse 655 Oleander Ave. Chico 11/2/2007 

3,854 Butte 04-E1 Paradise Courthouse 747 Elliot Rd. Paradise 8/1/2007 

4,586 Calaveras 05-A1 Legal Bldg. 891 Mountain Ranch Rd. San Andreas 6/1/2007 

1,512 Calaveras 05-A2 Modular 891 Mountain Ranch Rd. San Andreas 6/1/2007 

5,339 Colusa 06-A2 Courthouse Annex 532 Oak St. Colusa 5/1/2009 

605 Colusa 06-A3 Family Law (the 
Bunker) 

547 Market Street Colusa 5/1/2009 

18,560 El Dorado 09-A1 Main St. Courthouse 495 Main St. Placerville 1/2/2009 

11,745 El Dorado 09-B1 Bldg. C 2850 Fairlane Court Placerville 1/2/2009 

5,618 El Dorado 09-C1 Cameron Park 3321 Cameron Park Dr. Cameron 
Park 

1/2/2009 

22,974 El Dorado 09-E1 Johnson Bldg. 1354 Johnson Blvd. South Lake 
Tahoe 

1/2/2009 

213,687 Fresno 10-A1 Fresno County 
Courthouse 

1100 Van Ness Ave. Fresno 3/9/2009 

8,144 Fresno 10-B1 North Annex Jail 1255 M St. Fresno 12/9/2008 

17,671 Fresno 10-D1 Juvenile Dependency 1245 -1255 Fulton Mall Fresno 1/1/2009 

10,440 Fresno 10-E1 Family Support 2220 Tulare St. Fresno 3/9/2009 

6,208 Fresno 10-F1 Reedley Court 815 G St. Reedley 1/24/2009 

3,360 Fresno 10-G1 Clovis Court 1011 5th St. Clovis 1/24/2009 

4,759 Fresno 10-K1 Firebaugh Court 1325 O St. Firebaugh 1/24/2009 

4,875 Fresno 10-M1 Kingsburg Court 1600 California St. Kingsburg 3/1/2007 

206,000 Fresno 10-O1 B.F. Sisk Federal 
Courthouse 

1130 O Street Fresno 9/19/2007 

61,936 Fresno 10-P1 JJC Delinquency Court 3333 E. American 
Avenue 

Fresno 3/13/2007 

4,800 Fresno 10-S1 Selma Court 2424 McCall Avenue Selma 1/1/2009 

18,512 Kings 16-A1 Hanford Building A 1426 South Drive Hanford 3/1/2009 

19,602 Kings 16-A2 Hanford Building B 1426 South Drive Hanford 3/1/2009 

8,567 Kings 16-A3 Hanford Building C 1426 South Drive Hanford 3/1/2009 

1,606 Kings 16-A4 Probation Building 1424 Forum Dr. Dept 8 Hanford 3/1/2009 

5,129 Kings 16-B1 Lemoore Superior 
Court 

449 C St. Lemoore 3/1/2009 

5,320 Kings 16-C1 Avenal Court 501 E. Kings St.. Avenal 3/1/2009 

6,791 Kings 16-D1 Corcoran Court 1000 Chittenden Ave. Corcoran 7/28/2007 

60,936 Madera 20-A1 Madera County 
Superior Court 

209 W. Yosemite Ave. Madera 4/30/2007 

8,000 Madera 20-A4 Madera Modular 1 209 W. Yosemite Ave. Madera 10/10/2007 
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5,884 Madera 20-D1 Sierra Courthouse 40601 Road 274 Bass Lake 4/30/2007 

17,716 Merced 24-A1 Old Court 627 W. 21st Street Merced 2/21/2007 

57,900 Merced 24-A8 New Downtown 
Merced Courthouse 

2260 N Street Merced 4/2/2007 

25,533 Modoc 25-A1 Barclay Justice Center 205 S. East Street Alturas 12/22/2009 

8,529 Mono 26-B1 Mono Superior Court 452 Old Mammoth Rd. Mammoth 
Lakes 

9/13/2005 

4,437 Placer 31-B2 County Jail 2775 Richardson Dr Auburn 5/28/2009 

6,055 Placer 31-B3 Juvenile Hall 11270 'B' Ave Auburn 5/28/2009 

2,122 Placer 31-F1 Tahoe City Courthouse 2501 North Lake Blvd. Tahoe City 9/23/2008 

110,700 Placer 31-H1 Bill Santucci Justice 
Center 

10820 Justice Center Dr Roseville 7/1/2008 

7,312 Plumas 32-B2 Plumas/Sierra Regional 
Courthouse 

600 South Gulling Street Portola 12/31/2007 

1,260 Plumas 32-C1 Chester Civic Complex 222 First St. Chester 3/6/2007 

945 Plumas 32-D1 Greenville Justice Court 115 Hwy 89 Greenville 3/6/2007 

291,083 Sacramento 34-A1 Gordon Schaber 
Sacramento Superior 
Court 

720 Ninth St. Sacramento 12/31/2008 

0 Sacramento 34-A4 800 9th St. 
(Landscaping & Pest 
Control only) 

800 9th St. Sacramento 4/1/2007 

100,360 Sacramento 34-C2 Juvenile Courthouse 9605 Kiefer Road Sacramento 12/31/2008 

98,628 Sacramento 34-D1 Carol Miller Justice 
Center Court Facility 

301 Bicentennial Circle Sacramento 12/31/2008 

7,428 San Joaquin 39-B1 French Camp Juvenile 
Justice Center 

535 W. Mathews Rd. French 
Camp 

11/25/2008 

10,541 San Joaquin 39-C1 Manteca Branch Court 315 E. Center St. Manteca 1/1/2009 

1,440 San Joaquin 39-C2 Manteca Modular 1: 
Office 

315 East Center St. Manteca 11/25/2008 

1,440 San Joaquin 39-C3 Manteca Modular 2: 
Courtroom 

315 East Center St. Manteca 11/25/2008 

1,008 San Joaquin 39-C5 Manteca Modular 3: 
Storage 

315 East Center St. Manteca 11/25/2008 

6,844 San Joaquin 39-D2 Lodi Branch- Dept. 2 315 W. Elm St. Lodi 1/3/2006 

6,714 San Joaquin 39-E1 Tracy Branch 
Courthouse 

475 E. 10th St. Tracy 2/1/2009 

720 San Joaquin 39-E2 Tracy Modular 1: 
Support 

475 East Tenth St. Tracy 11/25/2008 

1,440 San Joaquin 39-E3 Tracy Modular 2: 
Courtroom 

475 East Tenth St. Tracy 11/25/2008 

1,600 San Joaquin 39-E4 Tracy Agriculture 
Building 

503 East Tenth St. Tracy 2/1/2009 

79,975 Shasta 45-A1 Main Courthouse 1500 Court St. Redding 1/5/2009 

4,920 Shasta 45-A9 Justice Center Court 
Modular 

1655 West Street Redding 3/11/2008 

2,585 Siskiyou 47-B1 Dorris 324 N. Pine St. Dorris 12/1/2008 

60,404 Stanislaus 50-A1 Modesto Main 
Courthouse 

800 11th Street Modesto 12/22/2008 
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45,600 Stanislaus 50-A2 Hall of Records 1100 I Street Modesto 12/22/2008 

2,085 Stanislaus 50-B1 Modesto Juvenile Court 2215 Blue Gum Avenue Modesto 9/30/2008 

2,985 Stanislaus 50-C1 Ceres Superior Court 2744 Second St. Ceres 7/1/2008 

4,735 Stanislaus 50-D1 Turlock Superior Court 300 Starr Ave. Turlock 9/30/2008 

20,815 Sutter 51-A1 Courthouse West 446 Second St. Yuba City 3/2/2009 

28,360 Sutter 51-A2 Courthouse East 463 Second St. Yuba City 3/2/2009 

15,370 Tehama 52-A3 Annex No. 2 445 Pine Street Red Bluff 3/2/2009 

4,320 Tehama 52-B1 Superior Court at 
Corning 

720 Hoag St. Corning 3/2/2009 

67,804 Tulare 54-A1 Visalia Superior Court 221 South Mooney Blvd. Visalia 1/15/2009 

14,125 Tulare 54-B1 Tulare Division 425 E. Kern St. Tulare 5/22/2007 

20,606 Tulare 54-E1 Dinuba Division of 
Tulare Superior Court 

640 South Alta Ave. Dinuba 2/1/2010 

6,737 Yolo 57-A2 Old Jail (Department 9) 213 Third Street Woodland 5/7/2007 

7,085 Yolo 57-A3 Traffic Court 601 Court St. Woodland 11/1/2006 

3,301 Yolo 57-A5 Family Support 238 West Beamer Street Woodland 5/7/2007 

4,032 Yolo 57-A8 Traffic Court - Modular 601 Court St. Woodland 3/26/2008 

7,000 Yolo 57-A9 1100 Main Street 1100 Main Street Woodland 6/2/2008 

2,038,120       
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APPENDIX E  
AOC VENDOR DATA FORM 

 
 

An electronic Adobe version of this document is posted on the website along with this RFP. 
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APPENDIX F 
CERTIFICATION FORM 

 
Is Proposer willing and capable of providing all of the Work described in the Facilities 
Services Contract and the JOC Contract?  
 

   Yes       No 

Is Proposer willing to execute, without modification, the JOC Contract?  

 Yes       No 

Is Proposer capable of meeting the Bonding Requirements specified in the Facilities 
Services Contract and the JOC Contract?  

   Yes       No 

Has Proposer ever been debarred or otherwise prohibited from performing work for any 
governmental entity (federal, state, or local)? 

    Yes     No 

Has Proposer defaulted on a facility operation, maintenance, or modification contract 
within the 5 year period prior to the Proposal Due Date and Time? 

    Yes    No  

Has Proposer declared bankruptcy of or been placed in receivership within the 5 year 
period prior to the Proposal Due Date and Time? 

   Yes     No 

Has Proposer ever had a contract terminated for cause by any governmental entity 
(federal, state, or local)? 

   Yes     No 
 

Has Proposer ever been found or determined to be not responsible by any 
governmental entity (federal, state, or local)? 
 
    Yes     No 
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Signature: 
 
I ___________________ (Name) am the     ________  (official title) of 
_______________ (Proposer Name), and assert that I have the requisite authority to 
bind _____________ (Proposer Name) in the making of this Proposal. I am over the 
age of 18, have personal knowledge of the facts set forth above, and certify that the 
facts provided in this Certification Form and the Proposal materials are true and correct 
in all their representations. 
 
Dated this  day of      , 2011 at        (City),  
__________ (State); 
 
By:    
 (S igna ture )  (Print Name) 
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APPENDIX G 
NON-COLLUSION AFFADAVIT 

 
In accordance with Public Contract Code §7106, __________________________________ 
        (Signer’s full name) 
being first duly sworn, deposes and says that he or she is ____________________________ 
        (Signer’s title) 
of _______________________________________________________________________ 
     (Proposer’s name) 
the party making the foregoing Proposal that the Proposal is not made in the interest of, or on 
behalf of, any undisclosed person, partnership, company, association, organization, or 
corporation; that the Proposal is genuine and not collusive or sham; that the Proposer has not 
directly or indirectly induced or solicited any other contractor to put in a false or sham Proposal, 
and has not directly or indirectly colluded, conspired connived, or agreed with any contractor or 
anyone else to put in a sham Proposal, or that anyone shall refrain from proposing; that the 
Proposer has not in any manner, directly or indirectly, sought by agreement, communication, or 
conference with anyone to fix the price submitted by the Proposer or any other contractor, or to 
fix any overhead, profit, or cost element of the Proposal price, or of that of any other contractor, 
or to secure any advantage against the public body awarding the contract of anyone interested 
in the proposed contracts; that all statements contained in the Proposal are true; and further, 
that the Proposer has not, directly or indirectly, submitted its Proposal price or any breakdown 
thereof, or the contents thereof, or divulged information or data relative thereto, or paid, and 
will not pay, any fee to any corporation, partnership, company association, organization, 
Proposal depository, or to any member or agent thereof to effectuate a collusive or sham 
Proposal. 
 
I declare under penalty of perjury under the laws of the State of California that the foregoing is 
true and correct. 
 
This  form mus t be notarized prior to  s ubmis s ion  with Propos a l. 

 
 
Signature: 
 
I assert that I have the requisite authority to bind _____________ (Proposer Name) in the making of this 
Affidavit. I am over the age of 18, have personal knowledge of the facts set forth above, and declare that 
the facts provided in this Affidavit are true and correct in all their representations. 
 
Dated this  day of      , 2010 at        (City),  
__________ (State); 
 
By:    
 (S igna ture)  (Print Name) 
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APPENDIX H 
DVBE PARTICIPATION FORM 

 
DVBE PARTICIPATION FORM 

Proposer Name:  _________________________________________________ 
RFP Title:  _________________________________________________ 
RFP Number:  _________________________________________________ 
 
The State of California Executive Branch’s goal of awarding of at least three percent (3%) of the 
total dollar contract amount to Disabled Veterans Business Enterprise (DVBE) has been 
achieved for this Project.  Check one : 

Yes______ (Complete Parts A & C only) 
No______ (Complete Parts B & C only) 

 
“Contractor’s Tier” is referred to several times below; use the following 
definitions for tier: 
 
0 = Prime or Joint Contractor; 
1 = Prime subcontractor/supplier; 
2 = Subcontractor/supplier of level 1 subcontractor/supplier 
 
 
 

PART A – COMPLIANCE WITH DVBE GOALS 
 
Fill out this  Part ONLY if DVBE goal has  been met; otherwise  fill out Part B. 
 

PRIME CONTRACTOR 
 
Company Name: _________________________________ 
 
Nature of Work _____________________________  Tier: _______ 
 
Claimed Value:   DVBE $ ___________ 
Percentage of Total Contract Cost: DVBE ______% 
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SUBCONTACTORS/SUBCONTRACTOR/PROPOSERS/SUPPLIERS 
 

1. Company Name:  ___________________________________________ 

Nature of Work:  ______________________________ Tier: _______ 
Claimed Value:   DVBE $ ___________ 

 
Percentage of Total Contract Cost: DVBE __________% 

 

2. Company Name: _________________________________ 

Nature of Work:  ______________________________ Tier: _______ 
Claimed Value:   DVBE $ ___________ 
 
Percentage of Total Contract Cost: DVBE __________% 

 

3. Company Name: _________________________________ 

Nature of Work:  ______________________________ Tier: _______ 
Claimed Value:   DVBE $ ___________ 

 
Percentage of Total Contract Cost: DVBE __________% 

 
GRAND TOTAL:  DVBE____________% 

 
 

I hereby certify that the “Contract Amount,” as defined herein, is the amount of $____________.  
I understand that the “Contract Amount” is the total dollar figure against which the DVBE 
participation requirements will be evaluated. 

 
Firm Name of Contrac tor  

S igna ture  of Pers on  S igning  for 
Contrac tor 

 

Name (p rin ted ) of Pers on  
S igning  for Contrac tor 

 

Title  o f Above-Named Pers on   

Date   
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PART B – ESTABLISHMENT OF GOOD FAITH EFFORT 
Fill out this  Part ONLY if DVBE goa l will not be  met but you have made  a  good 
fa ith e ffort to meet such goa l. 

 
1. List contacts made with personnel from state or federal agencies and with personnel from DVBEs to 

identify DVBEs. 

Source  Pers on  Contac ted  Date  
 
 

  

 
 

  

 
 

  

 
2. List the names of DVBEs identified from contacts made with other state, federal, and local agencies. 

Source  Pers on  Contac ted  Date  
 
 

  

 
 

  

 
 

  

 
 

  

 
3. If an advertisement was published in trade papers and/or papers focusing on DVBEs, attach proof of 

publication. 

Publica tion  Date(s ) Advertis ed  
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4. Solicitations were submitted to potential DVBE contractors (list the company name, person 
contacted, and date) to be subcontractors.  Solicitation must be job specific to plan and/or contract. 

Company Pers on  Contac ted  Date  Sent 
 
 

  

 
 

  

 
 

  

 
 

  

 
5. List the available DVBEs that were considered as subcontractors or suppliers or both.   

(Complete each subject line.) 
 
Company Name: 
 

 

Contac t Name & Title : 
 

 

Te lephone  Number: 
 

 

Na ture  o f Work: 
 
 

 

Reas on  Why Rejec ted : 
 

 

 
Company Name: 
 

 

Contac t Name & Title : 
 

 

Te lephone  Number: 
 

 

Na ture  o f Work: 
 
 

 

Reas on  Why Rejec ted : 
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Company Name: 
 

 

Contac t Name & Title : 
 

 

Te lephone  Number: 
 

 

Na ture  o f Work: 
 
 

 

Reas on  Why Rejec ted :   

 
 
PART C – CERTIFICATION (to be  comple ted by ALL Contractors ) 
I hereby certify that I have made a diligent effort to ascertain the facts with regard to the 
representations made herein and, to the best of my knowledge and belief, each firm set forth in this 
Proposal as a Disabled Veterans Business Enterprise complies with the relevant definition set forth in 
Section 1896.61 of Title 2, and Section 999 of the Military and Veterans Code, California Code of 
Regulations.  In making this certification, I am aware of Section 10115 e t seq. of the Public Contract 
Code that establishes the following penalties for State Contracts: 
 
Penalties for a person guilty of a first offense are a misdemeanor, civil penalty of $5,000, and 
suspension from contracting with the State for a period of not less than thirty (30) days nor more 
than one (1) year.  Penalties for second and subsequent offenses are a misdemeanor, a civil 
penalty of $20,000 and suspension from contracting with the State for up to three (3) years. 
 
IT IS MANDATORY THAT THE FOLLOWING BE COMPLETED ENTIRELY. 
 

Firm Name of Contractor:   
Signature of Person Signing for 
Contractor 

 

Name (printed) of Person Signing for 
Contractor 

 

Title of Above-Named Person  

Date  
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APPENDIX I 
 

FORM FOR SUBMISSION OF QUESTIONS 
 

      
Reques t fo r Propos a ls  Fo rm for Submis s ion  of Ques tions  

           RFP Number: OCCM--2010-BMS-1 

 P r o p o s e r ’s  Na m e :    

#  S o lic it a t io n  R e fe r e n c e  Q u e s t io n  Re s p o n s e  

1     

2     

3     

4     

5     

6     

7     

8     

9     

1 0     

1 1     

1 2     
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APPENDIX J 
SAFETY RECORD 

 
 
In the case of a joint venture submission, include all information required below, for each parent 
company if the joint venture entity does not have at least a three (3) year experience base. 
 
Respond to the following question: 
Has Proposer, or any officer of the Proposer or any employee of the Proposer who has a proprietary 
interest in the making of this Proposal, ever been disqualified, removed, or otherwise prevented from 
bidding on or completing any federal, state, or local governmental project because of a violation of law 
or safety regulations:  
 
  No   Yes 
 

If yes, explain the circumstances here: 
 
 
 
 
 

A. Attach a copy of the Proposer’s OSHA Form 300 – Log and Summary of Occupational Injuries and 
Illnesses for the past two (2) calendar years. 

 
B. Recent Incidence Data: 
 

Complete this chart, or attach one with the same format. Following OSHA reporting guidelines, 
provide incidence data for the two (2) most recently completed projects listed below. 

 
 A B C D E F G 

 

# OF 
WOR

K 
RELA
TED 

INJUR
IES 

# OF 
WOR

K 
RELA
TED 

ILLNE
SSES 

LOST 
DAYS 

OF 
WOR

K 
(CON
VERT 

TO 
HOUR

S) 

TOTAL 
HOURS 

WORKED 
BY 

COMPAN
Y 

EMPLOY
EES 

INCIDENCE 
RATE FOR 
INJ URIES  

 
(A)x(200,000) 

(D) 

INCIDENCE 
RATE FOR 
ILLNESSES  

 
(B)x(200,000) 

(D) 

INCIDENCE 
RATE FOR LOST 

DAYS  
 

(C)x(200,000) 
(D) 

PROJECT #1:        

PROJECT #2:        

COMPANY 
TOTALS 
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C. Recent OSHA Citation and Disciplinary Action 
 

Complete this chart, or attach one with the same format, with Proposer’s federal and state OSHA 
citation and disciplinary action, and Experience Modification Ratio (EMR) for the current and past 
two (2) years. If Propos er’s  EMR is  greate r than 1.0, Propos er mus t provide  a  written 
explana tion . 

YEAR EMR 
NO. OF 

FEDERAL/STATE 
CITATIONS 

NO. OF FEDERAL/STATE 
CITATIONS RESOLVED 

WITHOUT PENALTY 

NO. OF 
FEDERAL/STATE 

CITATIONS 
RESOLVED WITH 

PENALTY 

NO. OF 
FEDERAL/STATE 

CITATIONS 
PENDING 

CURRENT:      

1 YEAR AGO:      

2 YEARS AGO:      

 
D. Describe Proposer’s program to ensure the safety of Proposer’s staff, and the safety of Proposer’s 

subcontractors, court staff, members of the public, and the building upon which work is being 
performed. 

 
E. Submit a copy of Proposer’s “Project Safety Manual” or its equivalent. 
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APPENDIX K 
FACILITIES SERVICES CONTRACT 

 
 
 

[see separate file] 
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APPENDIX L 
JOC CONTRACT 

    
 

[see separate file] 
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