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ADDENDUM 6

Correction to response to Question #22

	
	
	
	

	#
	RFQ Reference
	Question
	Answers

	22
	Attachment H (General Conditions of the Contract for Construction, Document 00700 Construction Manager At Risk); Attachment C (Construction Phase Scope Detail); Exhibit C to Attachment A (General Terms and Conditions)
	Clarify 11.3 of Attachment H: the General Conditions of the Contract for Construction, Document 00700 Construction Manager At Risk.  Will AOC reimburse the contractor for the premium costs of Contractor’s performance and payment bonds as a direct reimbursable expense outside the GMAX?  Note possible conflict with 6.7.2.3.1, Attachment C (Miscellaneous Project Costs Item 1) and .5G of Exhibit C to Attachment A.
	No. Per General Conditions for the Contract for Construction, Document 00700, Performance and payment bonds are identified as reimbursable expenses which are to be included in the GMAX.



