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	Addendum 4

 


Plumas-Sierra Courthouse

Solicitation Number: OCCM-FY2007-09

Addendum No. 3


	Date

October 17, 2008
To

Potential Proposers
From

Judicial Council of California

Administrative Office of the Courts,

Office of Court Construction and Management

Subject

Addendum No. 4
PROPOSAL DUE DATE/TIME CHANGE
New Mammoth Lakes Courthouse

Solicitation Number: OCCM-FY2008-05

	
	Action Requested

Please review the Addenda item below 
Contact

occm_solicitations@jud.ca.gov

	


1. The proposal due date and time shall be changed from 2 PM October 21, 2008 to 12 Noon October 22, 2008.  The due date is being extended to provide time to submit comments and suggestions regarding cost reduction items presented in Addendum 3. 
2. Please note that the Opinion of Probable Cost requested in Addendum 3 is not meant to require extensive cost estimating from the proposing firms.  It is only intended to seek your opinion of the adequacy of the $16,500,000 construction cost budget.
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