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December 2, 2009

To:

All Interested Parties

Re:

CMAR RFQ/P for New Porterville Courthouse

We would like to express our appreciation to all of the Construction Management firms that participated in our Construction Management at Risk provider selection process.  We understand that it takes a considerable investment of talent and resources to respond to an RFP and to prepare for an interview.

After consideration of the RFQ submittals and the interviews, the Office of Court Construction and Management has selected Sundt Construction, Inc. (Sacramento office) as the Construction Manager at Risk for the New Porterville Courthouse.  Final selection of this firm is pending contract negotiations.

Again, we extend our sincere thanks for the participation of all the submitting teams.

Sincerely,

Michael Alpay 
Project Manager 
Office of Court Construction and Management 
Judicial Council of California - Administrative Office of the Courts 
2255 North Ontario Street, Suite 200 
Burbank, CA  91504 
















